NOTICE INVITING Tender FOR WORKS

1. Tender are hereby invited for the works of as per enclosed list from enlisted contractors of the appropriate class Contractors enlisted with the CPWD, Postal, Telecom, Railway, MES, Other State Governments/Central Government Undertakings/ Organization equivalent of Rajasthan are also eligible after giving prescribed Tender security to Tender for works as under :

   (i) E-EWSD-Ist
   Any amount (कोई भी राशि)

   (ii) E-EWSD-IInd
   Up to 25.00 Lacs

   (iii) E-EWSD-IIIrd
   Up to 10.00 Lacs

   (iv) E-EWSD-IVth
   Up to 5.00 Lacs

   उक्त में वर्तमान नियमानुसार परिवर्तन हो सकता हैं।

2. Contract document consisting of the detailed plans, complete specifications, the schedule of the quantities of the various classes of work to be done and the set of conditions of contract to be complied with by the persons whose Tender may be accepted, which will also be found printed in the form of Tenders can be seen at the office of the Executive Engineer (Electrical)

everyday except on Saturday, Sundays and public holidays, during office hours or it can be seen/ downloaded from web site http://sppp.rajasthan.gov.in & www.jaipurmrc.org.com

3. Tenders are to be submitted on a prescribed form, which can be obtained from the office of the Executive Engineer (Electrical) on payment of a sum as mentioned in NIT in cash or by Demand Draft in favour of Commissioner Nagar nigam jaipur .The sale of Tender forms will start from as per scheduled programme prescribed in NIT. The sale of Tenders will be closed on dates as mentioned in NIT. The Tender can also be downloaded from web site http://sppp.rajasthan.gov.in & www.jaipurmrc.org.com. In case of downloaded tenders the same may be submitted after deposited the tender fee. It should be ensured that all the Tender papers including conditions of contract are signed by the Contractor. Eligibility to get Tender forms shall be with reference to the amount mentioned in the NIT.

4. The work is to be completely finished to the satisfaction of Engineer-in-Charge within period mentioned in NIT from the 10th day after the date of written order to commence the work.

5. Security deposit as per NIT must accompany with each Tender and each Tender is to be in a sealed cover, super scribed in Tender for :- Name of work .................................

<table>
<thead>
<tr>
<th>क्र. सं.</th>
<th>कार्य का नाम</th>
<th>अनु. लागत (रु. में)</th>
<th>अभावन शति</th>
<th>कार्यवधि</th>
<th>निवेदन भुगतान करने की अवधि</th>
<th>निवेदन खोलने की तिथि व समय</th>
</tr>
</thead>
<tbody>
<tr>
<td>1</td>
<td>विभिन्न जोनों एवं मुख्यालय भवन में ए.सी. आपूर्ति एवं लगाने का कार्य। वर्ष 2022–23</td>
<td>5,11,000/-</td>
<td>0.50% (रु. 2555) और अन्य शिमाओं में पंजीकृत संवेदकों से 2% (रु. 10220) /</td>
<td>31 माह</td>
<td>26.05.2022</td>
<td>27.05.2022</td>
</tr>
</tbody>
</table>

and addressed to the commissioner, nagar nigam jaipur Tender Security, in cash or Bankers Cheque in the name of officer inviting Tender or Demand Draft of Nationalized/ Scheduled Banks, should be deposited with cashier or authorized clerk and his receipts should be attached with Tenders. In case of Tenders for works of which Tendered cost in Rupees 5 crore and above, Tender security of Rs. 10 Lacs shall be accepted in cash as above and remaining part of Tender security can be accepted either in the form of Bank Guarantee [Form RPWA 87] or in cash. Enlisted contractors shall be required to deposit 1/2% of estimated cost of work as Tender security while Tendering within their enlistment zone. For out side their zone, 2% Tender security shall be required to be deposited.

6. The Performance security @ 10% of the gross amount shall be deposited by successful Contractor with in ten days after issuing of Letter of Acceptance in the form of BC/ BG/ Cash/ FDR etc. The security deposited shall however be adjusted while depositing the Performance Security. However in case of during execution cost of the work exceeds balance performance security shall be deposited by the contractor in form of BC/ BG/ Cash/ FDR etc.
The acceptance of a Tender will rest with the competent authority who does not bind itself to accept the lowest Tender and reserves to itself the Authority to reject any or all of the Tenders received without assigning any reasons.

Tender forms, as issued from the office mentioned above (Para 4) must be returned with all enclosures, to the following office/offices, on the date of receipt of Tender.

<table>
<thead>
<tr>
<th>Value of Tenders</th>
<th>Name of Office</th>
</tr>
</thead>
<tbody>
<tr>
<td>1 Tender for which sanctioning authority is Executive Engineer/superintending Engineer</td>
<td>Divisional Office</td>
</tr>
<tr>
<td>2 Tenders for which the sanctioning authority is Additional Chief Engineer/Chief Engineer</td>
<td>Circle Office</td>
</tr>
<tr>
<td>3 Tenders for which sanctioning authority is Board/State Government</td>
<td>Additional Chief Engineer/Chief Engineer Office</td>
</tr>
</tbody>
</table>

No refund of Tender fees is claimable for Tenders not accepted or forms returned or for Tenders not submitted.

The Tenders for the works shall remain open for acceptance for the period as given below from the date of opening of the Tender:

1 For Tenders to be accepted by Executive Engineer | 20 days. |
2 For Tenders to be accepted by Superintending Engineer | 30 days. |
3 For Tenders to be accepted by Addl. C.E. | 40 days. |
4 For Tenders to be accepted by Chief Engineer | 40 days. |
5 For Tenders to be accepted by Administrative Deptt. | 40 days. |
6 For Tenders to be accepted by Finance Committee/Board/Empowered Committee/Empowered Board etc. | 50 days |

Note: Communication of acceptance of Tender shall be also be within the above limits.

If any contractor withdraws his Tender prior to expiry of said validity period or mutually extended period or makes modifications in the rates, terms & conditions of the Tender within the said period, which are not acceptable to the department or fails to commence the work in the specified period/fails to execute the agreement the department shall, without prejudice to any other right or remedy, be at liberty to forfeit the amount of Tender security given in any form absolutely. If any contractor, who having submitted a Tender does not execute the agreement or start the work or does not complete the work and the work has to be put to re-tendering, he shall stand debarred from participating in such re-tendering in addition to forfeiture of Tender security/security deposit and other action under agreement.

Tenders, in which any of the prescribed conditions are not fulfilled or which have been vitiated by errors in calculations, totaling or other discrepancies or which contain over-writing in figures of words or corrections not initialed and dated, will be liable to rejection.

Enlisted Contractors, will be required to pay Tender security @ 1/2% of estimated cost of work put to Tender, in case of work for which they are authorized to Tender under Rules for enlistment of contractors, but the amount to the extent of full Tender security shall be liable to be forfeited in the event of circumstance explained in Clause 11 above. Degree/Diploma holder Engineers may pay Tender security equal to one half of the normal rates, subject to the provisions of rules for enlistment of Contractors.

If the contractor does not submit performance guarantee within 10 days from the date of communication of acceptance of his Tender, his Tender security shall be liable to be forfeited.

Each and every paper enclosed with Tender shall be duly signed by the contractor.

Annexure I,II,III,IV,V,A,B & G-Schedule/H-Schedule are also attached with the Tender Firms are supposed to read thoroughly and fill as and where required.

Rajasthan transparency in Public procurement act 2012 and Rajasthan transparency in procurement rules 2013 will be applicable as and where is clearly mentioned otherwise public works financial and account rules of append ix-xi will be applicable.

For further information of contractor can see the website www.sppp.rajasthan.gov.in or otherwise contractor can see at Div office during office hours.

Validity of rates quoted in the Tender is 90 days.

Signature of Contractor

XEN (LIGHT)
Nagar Nigam Greater, Jaipur
Tender

For Supply, Installation, Testing & Commissioning

Of

Split Air Conditioner and Stabilizer

At

Various Offices/Buildings of Nagar Nigam Greater Area Jaipur

NIT No.:

NIT Issue Date: 17th 16th May 2022

Last Date of Submission: 26th 25th May 2022

Nagar Nigam Greater, Tonk Road, Lalkothi, Jaipur-15

Mobile Number: 6378634857/7665431566

Email Id: exen.light.jmc.greater@gmail.com
Tender for Split Air Conditioner and Stabilizer:
Nagar Nigam Greater Jaipur, invites sealed tenders for supply & Installation of the following items at various offices/buildings of Nagar Nigam Greater Area Jaipur. You are requested to quote your best offer along with the complete details of specifications, terms & conditions.

<table>
<thead>
<tr>
<th>S. No.</th>
<th>Item Description</th>
<th>Unit</th>
<th>Quantity</th>
</tr>
</thead>
<tbody>
<tr>
<td>1.</td>
<td>SITC of Air Cooled Split Air Conditioners complete in all respect as per BOQ {1.5 Ton}.</td>
<td>Nos.</td>
<td>10</td>
</tr>
<tr>
<td>2.</td>
<td>A/C Stabilizer</td>
<td>Nos.</td>
<td>10</td>
</tr>
<tr>
<td>3.</td>
<td>Wall/Floor Mounting Stand for fixing of outdoor unit of split ACs.</td>
<td>Nos.</td>
<td>10</td>
</tr>
<tr>
<td>4.</td>
<td>Other miscellaneous items</td>
<td>As per Annexure 1</td>
<td></td>
</tr>
</tbody>
</table>

(Refer Details as per Annexure - "I")

Quotation should be sealed and superscripted with tender number and address to:

"Commissioner,
"Nagar Nigam Greater, Jaipur".

The Bid/Tender can also be downloaded from website http://sppp.rajasthan.gov.in & www.eproc.rajasthan.gov.in & www.jalpurmc.org.com. In case of downloaded tenders/bids the same may be uploaded after deposited the tender/bid fee.

General Conditions:
01. The tender should be submitted in two parts i.e. Technical Bid and Financial Bid. The Technical Bid and the Financial Bid should be sealed by the bidder in two separate covers “Technical Bid for Supply & Installation of Air-Conditioning” and “Financial Bid for Supply & Installation of Air-Conditioning”. Both sealed envelopes should be kept in a main/bigger envelope super-scribed as “Tender for Supply & Installation of Air-Conditioning”.

Documents comprising in technical bid:
I. Duly filled format of technical bid as per Annexure-II and certificate given in Annexure-III.
II. Copy of constitution or legal status of the bidder/ manufacturer/ Sole proprietorship/ firm/ agency etc.
III. Digitally signed each page of tender document.
IV. The technical bid should be accompanied by Demand Draft of Earnest Money Deposit and tender fee.
V. Copy of Income Tax Return Acknowledgement for last three years.
VI. Copy of PAN card/ Service Tax Registration.
VII. Copy of Sales Tax / VAT registration certificate.

VIII. Bidder must be manufacturer/authorized distributor/Dealer/Sub Dealer of Air Conditioner of recommended make.

Documents comprising in Financial bid: -

1. Financial Bid form (Annexure-IV) - Rate must be quoted as per format specified, failing which tender shall be summarily rejected.

02. Earnest Money Deposit (EMD): The bidder shall be required to submit the Earnest Money Deposit (EMD) for an amount of Rs. 10202/- (Rupees Ten thousand two hundred twenty only) by way of demand drafts only. The demand draft shall be drawn in favour of "Commissioner Nagar Nigam Jaipur". The demand draft for earnest money deposit must be enclosed in the envelope containing the technical bid. The EMD of the successful bidder shall be returned after the successful submission of Bank Guarantee/Security Deposit and for unsuccessful bidder(S) it would be returned after award of the contract. Bid(s) received without demand draft of EMD will be rejected.

a. Request for transfer of any previous deposit of earnest money or security deposit or payment of any pending bill held by the respect of any previous work will not be entertained.

b. Tenderer shall not be permitted to withdraw his offer or modify the terms and conditions thereof. In case the tenderer fail to observe and comply with stipulation made herein or backs out after quoting the rates, the aforesaid amount of earnest money will be forfeited.

c. The tender without earnest money deposit will be summarily rejected. The firm who are registered with National small Industries Corporation (NSIC)/OR small scale industries (SSI) are exempted to submit the EMD (Copy of registration must be provide along with technical bid)

d. The EMD, in case of unsuccessful bidders shall be retained by the NNGJ till the finalization of the tender. No interest will be payable by the NNGJ on the EMD.

03. Tender Fee: Tender fee will be not refundable amount of Rs. 500/- (Rupees Five hundred only) by way of demand drafts only. The demand draft shall be drawn in favour of "Commissioner Nagar Nigam Jaipur". The tender without tender fee will be summarily rejected.

5. Rates: Rate should be quoted in Indian Rupees (INR) on DOOR Basis Delivery basis at NNGJ inclusive of all charges. Where there is a difference between the rates in figures and words, lower of the two rates shall be taken as valid and correct rate.
06. The sealed quotations/tender, supercribed with the name of the work, reference number and due date for tender opening, should be submitted by online. However, Tender for Split Air Conditioner and Stabilizer the Department shall not be responsible for delay in upload.

07. Opening of Bid/Tender: The bidder/tenderer is at liberty either himself or authorize not more than one representative to be present at the opening of the tender. The representative attending on the opening of the bid/tender on behalf of the bid/tender should bring with him a letter of authority from the tenderer and proof of identification. The tender/bid fee, EMD & bid/tender proceeding fee are late received by the NNGJ then bid/tender will be ignored and will not be open. Further, the NNGJ does not accept any liability and responsibility for the tenders/bids in case the same are not properly uploaded as above.

08. Tender inviting officer reserves the right to accept or reject any or all quotations without assigning any reason thereof and also do not bind himself to accept the lowest tender.

09. Delayed/ late/ conditional quotations/tenders shall not be accepted at all.

10. Warranty / Guarantee Period: -
   Guarantee period for the air-conditioner units and other materials supplied should be 12 months from the date of completion of the installation and for the compressors should be 60 months from the date of completion of installation for poor workmanship, poor performance, and in case of deficiencies are found during guarantee period, the same shall be rectified or replaced free of cost by the Contractors at their own cost and risk. No offer of the bidder will be accepted without warranty/ guarantee of their supplied/ installed goods.

11. Validity of the bids: The quoted rates must be valid for a period of 90 days from the date of closing of the tender. The overall offer for the assignment and bidder(s) quoted price shall remain unchanged during the period of validity. If the bidder quoted validity shorter than the required period, the same will be treated as unresponsive and it may be rejected.
   In case the tenderer withdraws, modifies or change his offer during the validity period, bid is liable to be rejected and the earnest money deposit shall be forfeited without assigning any reason thereof. The tenderer should also be ready to extended the validity, if required, without changing any terms, conditions etc. of their original tender.

12. Authority of person signing document: - A person signing the tender form or any documents forming part of the contract on behalf of another shall be deemed to warranty, that he has authority to bind such other and if, on enquiry, it appears that the person so, signing had no authority to do so, the NNGJ may without prejudice to other civil and criminal remedies cancel contract and held the signatory liable for all cost and damages.
13. **Performance security Deposit:** The successful tenderer will be required to furnish a Performance security Deposit equal to 3% of the contract value after receiving LOA/WO in the form of Fixed Deposit Receipt or Bank Guaranty from any Nationalized bank duly pledged in the name of the “Commissioner, Nagar Nigam Jaipur” Which shall be kept valid for a period of 60 days beyond completion of all the contractual obligations.

14. **Security deposit:** Security deposit equal to 3% of the contract value will be deducted from the bills of the contractor.

15. The Income Tax/ Any other Taxes as applicable shall be deducted from the bill unless exempted by the Income-tax department.

16. **Award of Contract:** After the evaluation of the bid(s) NNGJ will award the contract to the lowest evaluated responsive tenderer on composite basis. Conditional bid will be treated as unresponsive and will be rejected.

17. **Delivery and Installation:** All the work shall be completed within 30 days from the date of issue of work order by the NNGJ. All the aspects of safe installation including civil and electrical shall be the exclusive responsibility of the contractor. If the contractor fails to complete the work on or before the stipulated date, then a penalty at the rate of 0.5% per week of the total order value shall be levied subject to maximum of 10% of the total order value.

18. **Subletting of Work:** The firm shall not assign or sublet the work/job or any part of it to any other person or party without having first obtained permission in writing of NNGJ, which will be at liberty to refuse if thinks fit. The tender is not transferable.

19. **Signing of Contract:** The successful bidder shall be required to execute the Contract Agreement accepting all terms and conditions stipulated herein on a non-judicial stamp paper within time scheduled after issue of the Letter of notification of award along with performance security. In the event of failure on the part of the successful bidder to sign the Contract within the period stipulated, the EMD shall be forfeited and the acceptance of BID shall be considered as cancelled.

20. **Force Majeure:** Any delay due to Force Majeure will not be attributable to the supplier.

21. Bidder shall submit a copy of the tender document and addendum/ corrigendum thereof, if any, with each page of this document should digitally signed and stamped to confirm the acceptance of the entire terms and conditions as mentioned in the tender enquiry document.
22. **Breach of Terms and Conditions:** In case of breach of any terms and conditions as mentioned in tender, the Competent Authority, will have the right to reject the bid at any stage without assigning any reason thereof and nothing will be payable by NNGJ in that event the EMD shall also stands forfeited.

23. **Legal Jurisdiction:** The agreement shall be deemed to have been concluded in Jaipur, Rajasthan and all obligations hereunder shall be deemed to be located at Jaipur, Rajasthan and Court within Jaipur, Rajasthan will have Jurisdiction to the exclusion of other courts.

24. **Arbitration:** The Arbitration shall be held in accordance with the provision of the arbitration and conciliations Act, 1996 and the venue of arbitration shall be at Jodhpur. The decision of the Arbitrator shall be final and binding on the both parties.

25. **Applicable Law:** The contract shall be governed by laws and procedures established by Govt. of India, within the framework of applicable legislation and enactment made from time to time concerning such commercial dealings/ processing.

**SPECIAL CONDITIONS OF CONTRACT:**

1. **Co-ordination with Other Agencies:** While the work under any schedule is in progress, the work under the other schedule will also progress simultaneously. Also other agencies like civil agency, sanitary contractors will work simultaneously during the progress of work covered under any schedule of other contractors. The contractor shall not only carry out work in co-ordination with other agencies but also give them all assistance e.g., water pipe etc. if and as required without any extra charges.

2. **Discrepancy between Specifications:** In case of discrepancy in the specifications or any other matter the matter shall be brought by the contractor to the notice of the Engineer in charge for further decision.

3. **Procurement of Material:** The contractor shall be responsible for the procurement of all the materials required to complete the work.

4. **Contractor to Employ Qualified Supervisor:** The contractor shall employ skilled supervisor to supervise and execute the work.

5. **Inconvenience to the Public:** The contractor shall not deposit or store any materials at any site without permission of the Engineer. The materials will be stored at such places only with prior approval of the Engineer as there is no obstruction in traffic or other agencies.

6. **The provision against accident and safety measures:**
i) The contractor will take all necessary precautions against a fire during the course of his work & will ensure the work against fire at his cost.

ii) He will also take all case against likely damage of floor, walls, doors, windows or any part of the building. In case of any damage or loss, the contractor has to make good at his own cost.

7. **Specifications:** In the absence of specifications for any work or material, relevant Indian Standard Specifications shall be applicable.

8. **Cleaning the Site:** The site described and shown on the plans, shall be cleared off all the rubbish of all kinds etc. complete. After completion of the work and the site shall be handed over in clean and neat condition.

9. **Secrecy:** In a view to safeguard the secrets & confidential information relating to NNGJ, the tenderer binds himself and his successors to secrecy & contracts to bind to secrecy of his officials, Manager, Technical Senior staff & all other staff directly or indirectly concerned in or whom have to acquire information relation to the NNGJ equipment and the tenderer shall access to any such information.

10. **Security Rules:** The contractor shall follow at site security rules regarding removal of materials from site, issue of materials from site, issue of materials from stores, issue of identity card etc., as may be framed from time to time by the Engineer.

11. **Care in Case of Occupied Buildings:** Tenderer may also note that when the subject work is to be carried out in the premises of NNGJ which are already under occupation, all care shall be taken to protect personal and / or Government materials fixtures, appliances, equipment’s etc. In case of any damage to any of the existing arrangements, contractor is liable to do such work to its original and / or shall be liable to pay the cost of such damages / losses. The work shall be carried in close co-ordination with occupants of these buildings without any hindrance and interruption.

12. **Supply of Tools Tackles and Other Materials:** For full completion of the work, contractor shall at his own expense arrange & furnish all necessary work tools, tackles, scaffolding, taggeries, mugs, scrapers, wire brushes etc. that may be required to complete the work under contract.

13. **Inspection of Work:** Engineer or any person appointed by the NNGJ shall have access and right to inspect the work, or any part thereof at all times and places during the progress of the work. the inspection and supervision is for the purpose of assuring owner that the plans and specification and being properly executed and while owner and / or Engineer and their representative will extend to contractor all desired assistance in interpreting the plans and specifications, all such assistance shall not relieve contractor from any responsibility for the work. Contractor without delay shall correct any work, which proves faulty.
14. Security: The contractor shall follow security rules of NNGJ. The contractor should issue the identity cards to their workers. Contractor may please note that the security section is empowered to carry out the checks.

15. Damage to adjoining property: Contractor shall take all precautionary measures to avoid any damage to adjoining property. All necessary arrangement shall be made at his own cost. In case it's happen contractor may repair the damage property at his own cost and no claim in this regard will be entertained.

16. The contractor shall take instructions from the Engineer-in-Charge regarding collection and stacking of materials at any place. No excavated earth or building rubbish shall be stacked on areas where other buildings, roads, services and compound walls are to be constructed.

17. Normally contractors shall not be allowed to work at night. Work at night shall, however, be allowed if the site conditions / circumstances so demand. However, if the work is carried out in more than one shift or at night, no claim on this account shall be entertained. In such situations the contractor shall make available to the department proper means of transport such as vehicle at his own cost.

18. The Air Cooled Split Type Air Conditioners must be 5 Star Rating of BEE.

19. Variation of quantity: -
   (i) The quantity (area) mentioned in the scope of work is approximate. The NNGJ or any authorized person reserves the right at the time of award and executing of the contract to vary the quantity of the area specified in the scope of work without any change in the unit rate quoted and/or to cancel any work mentioned under the scope of work.
   (ii) The successful bidder to whom work is awarded shall be paid for the actual work completed and actual material utilized as per rate schedule furnished by the bidder.

20. Execution of work:
   i. Time period of completion: The successful bidder shall execute and complete the work as per specification/Scope of work mentioned to the satisfaction of the Officer-in-charge within a period of 30 days from the date of award of work.
   ii. The successful bidder to whom the work is awarded shall have to execute the work as per the work order AND the terms & conditions of this tender document.

21. Extension of work completion time
   Ordinarily no time extension shall be granted. However, under unforeseen site conditions, the contractor shall make proper representation to the office in-charge with reasons for the delay upon which the extension of completion time may be allowed by the office in charge.

22. Payment terms
   A part payment up to 70% of the contract value shall be paid upon receipt of the materials required for project at the site after due verification and authentication by the Officer In-Charge against submission of the part bill by the contractor. Balance Payment shall be
made against the final bill within 45 days from the date of completion of the works to the satisfaction of the NNGJ/Officer In-charge in all respects and submission of completion certificate.

23. Completion Certificate
Within one month of the completion of the work the contractor shall furnish a certificate for such completion.

24. Quality Assurance:
The successful contractor should ensure the quality of material as per the requirement / discretion of the NNGJ and quality standards as specified by Government agencies.

25. Insurance
Contractor shall at his own expenses carry and maintain insurance with reputable Insurance Companies for: (i) Employees State Insurance Act, (ii) workmen’s Compensation & Employer’s Liability Insurance, (iii) Any other Insurance required under Law or Regulations or by Owner.

26. Safety Regulations
Contractor shall adhere to safe construction practice and guard against hazardous and unsafe working conditions and shall comply with safety rules. The NNGJ/ PATENT OFFICE – Jaipur shall not be held responsible for any accidents that occur due to unsafe practice of the persons employed by the contractor to carry out the work.

27. Other Important conditions
Before submitting their bid proposals, bidders shall carefully examine the site of the work to familiarize themselves with the site conditions which exist regarding present work to be executed, materials to be matched, precautions required, working space available and other conditions necessary to the making of the intelligent bids.

28. The contractor who is quoting the tender shall get themselves well versed with the site condition. The scope of work includes masonry work, fabrication, fixing and painting. The contractor should be well versed with all the activity and should have specialized team of workers for the same.

29. Tenderers are advised to inspect and examine the site and its surroundings and satisfy themselves before submitting their tenders as to the nature of constitution already existing (so far as in practicable), the form and nature of the site, the means of access to the site, the accommodation they may require and in general shall themselves obtain all necessary information as to risks, contingencies and other circumstances which may influence or affect their tender. A tenderer shall be deemed to have full knowledge of the site whether he inspects it or not and no extra charges consequent on any misunderstanding or otherwise shall be allowed. The tenderer shall be responsible for arranging and maintaining at own cost all materials, tools and plants, facilities for workers and all other services required for the execution of the work unless otherwise specifically provided for in the contract documents. Submission of tender by a tenderer implies that he has read this notice and all other contract documents and has made himself aware of the scope and specification of the work to be done and of conditions and rates at which stores, tools and plants etc. if any will be issued to him by the CGPDTM and local conditions and other factors having a bearing on the execution of the work. The tenderer
must also study the neighborhood, rules and regulations for building as well as the area where it is situated.
30. In case of items not covered by the above specification the work should carried out as per the direction of Officer-in-charge.
31. Approval of the Officer-in-Charge shall be taken well in advance for the materials to be used in the work by the contractor.
32. All repairs and patch work shall be neatly carried out to match with the original finish and to the entire satisfaction of Officer-in-Charge.
33. The contractor has to make his own arrangement for stores and watch and ward and no extra claim for this will be entertained. The contractor has to make his own arrangement at his own cost for all the general and special T & P.
34. PROCUREMENT FROM MANUFACTURES/VENDORS:-
The contractor shall be permitted to procure materials from the manufactures/vendors who have following qualified requirements: -

(i) The manufacturer/vendor should be an established/reputed manufacture/supplier who should have supplied the material to any present distribution company and the contractor/bidder are required to indicate the names & address of the manufactures of various items for which he proposes to buy the same.
(ii) The manufacturing units shall have all facilities for conducting acceptance & routine tests of equipment/materials.
(iii) The manufacturer/vendor must have supplied materials as per specifications laid down in the bid documents of NNGJ and have arranged their type testing not before last three years.
(iv) The manufacturer's/vendor's approval shall be obtained for supply of the equipment/materials from the Engineer In-charge/Nodal Officer well in advance.

Note: The contractor shall take into account all the costs involved in compliance of all the special conditions and as stated above while quoting his rates in his tender for this work.

Executive Engineer (Elect.)
NNG Jaipur

All the above terms and conditions of the tender as mentioned above AND included in the tender document are duly accepted.

SIGNATURE OF THE TENDERER
Annexure – I

Specification

<table>
<thead>
<tr>
<th>S. No.</th>
<th>Recommended Make &amp; Star Rating</th>
<th>Detail of Item</th>
<th>Unit</th>
<th>Qty.</th>
</tr>
</thead>
<tbody>
<tr>
<td>1.</td>
<td>Group-I of RUIDP ISOR'2017 / PWD BSR'2013 &amp; 5 Star Rating of BEE</td>
<td>As per BOQ</td>
<td>As per BOQ</td>
<td>As per BOQ</td>
</tr>
</tbody>
</table>

SIGNATURE OF THE TENDERER

Annexure-II

Technical Bid

(In Separate sealed cover-I super scribed “Technical Bid”)

<table>
<thead>
<tr>
<th>S. No.</th>
<th>Details of the Tenderer/Bidder</th>
<th>Page No.</th>
<th>Remarks</th>
</tr>
</thead>
<tbody>
<tr>
<td>1</td>
<td>Name and Address of the Tenderer/Bidder</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2</td>
<td>Complete Address:</td>
<td></td>
<td></td>
</tr>
<tr>
<td>3</td>
<td>State clearly whether it is sole proprietor or Partnership firm or a company or a Government Department or a Public Sector Organization</td>
<td></td>
<td></td>
</tr>
<tr>
<td>4</td>
<td>Details of the Earnest Money Deposit (EMD) (Yes/No)</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>DD No:</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>Dated:</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>Drawn on Bank:</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>Amount:</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>(Rupees.............................)</td>
<td></td>
<td></td>
</tr>
<tr>
<td>5</td>
<td>Details of the cost of the Tender documents (Yes/No)</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>DD No:</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>Dated:</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>Drawn on Bank:</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>---</td>
<td>------------------------------------------------------------------------------------------------</td>
<td></td>
<td></td>
</tr>
<tr>
<td>6</td>
<td>Whether each page of NIT and its annexure have been signed and stamped</td>
<td></td>
<td></td>
</tr>
<tr>
<td>7</td>
<td>Copy of VAT/CST/ST Registration</td>
<td></td>
<td></td>
</tr>
<tr>
<td>8</td>
<td>Permanent Account No.</td>
<td></td>
<td></td>
</tr>
<tr>
<td>9</td>
<td>Sale Tax Registration No.</td>
<td></td>
<td></td>
</tr>
<tr>
<td>10</td>
<td>TIN No.(Copy must provide)</td>
<td></td>
<td></td>
</tr>
<tr>
<td>11</td>
<td>Email ID</td>
<td></td>
<td></td>
</tr>
<tr>
<td>12</td>
<td>Contract No.</td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

SIGNATURE OF THE TENDERER

Annexure - III

CERTIFICATE

(To be submitted on letter head of the company/ firm)

I hereby certify that the above firm has not been ever blacklisted by any Central/State Government/Public Undertaking/Institute on any account.
I also certify that firm will be supplied the item as per the specification given by Institution and also abide all the terms & conditions stipulated in tender.
I also certify that the information given in bid is true and correct in all aspects and in any case at a later date it is found that any details provided are false and incorrect, any contract given to the concern firm or participation may be summarily terminated at any stage, the firm will be blacklisted and Institute may imposed any action as per NIT rules.

Date:

Name:

Place: Business Address:

Signature of Bidder:

Seal of the Bidder
Annexure – IV

Financial Bid

Tender for supply & installation of Split Air Conditioner and Stabilizer

(To be submitted on the letterhead of the company / firm)

As per enclosed schedule

Note: - (Bidder must submit Financial Bid in separate envelope and clearly mention Financial Bid in Bold letters in the top of the envelope and strictly as per the format given above only)
1. L1 will be decided on composite basis.
2. I/We have gone through the terms & conditions as stipulated in the tender enquiry document and confirm to accept and abide the same.
3. No other charges would be payable by the Institute.

Date:

Place:

Name:

Business Address:

Signature of Bidder:

Seal of the Bidder:
# G-Schedule

**NAME OF WORK:** P & F of A.C. in Building & Offices of Nagar Nigam Jaipur

**Greater ARC Year 2022-23**

<table>
<thead>
<tr>
<th>S.No</th>
<th>B.S.R No.</th>
<th>PART A Details</th>
<th>Based on RUIDP SOR 2017</th>
</tr>
</thead>
<tbody>
<tr>
<td></td>
<td></td>
<td>Particulars</td>
<td>Qty</td>
</tr>
<tr>
<td>1</td>
<td>65.4</td>
<td>SITC of Air Cooled split Air conditioners complete with Indoor unit (IDU), Out door unit (ODU), surface / concealed copper Refrigerant piping with insulation (EP foam pipe section) upto 10 Mtr (IDU to ODU), copper power cable upto 10 Mtr (IDU to ODU), R-22 Refrigerant suitable for 400/230V +10% of 50 Hz 1/3 AC supply capable of performing COOLING, DEHUMIDIFICATION, AIR CIRCULATION, FILTERATION &amp; VENTILATION of following capacity with resproating/ rotary/ scroll compressor as specified.</td>
<td></td>
</tr>
<tr>
<td></td>
<td>65.4.1</td>
<td>Wall/Ceiling Mounted</td>
<td>10.00</td>
</tr>
<tr>
<td>i</td>
<td>65.4.1</td>
<td>1.5 ton</td>
<td>10.00</td>
</tr>
<tr>
<td>2</td>
<td>65.5</td>
<td>SF of rigid CPVC (25mm) drain piping of 6 kg/ cm² with EP section insulation.</td>
<td>100.00</td>
</tr>
<tr>
<td>3</td>
<td>55.1</td>
<td>Making of hole in wall of required size for housings exhaust fan and making good the same, with cement plaster as required of following size:</td>
<td></td>
</tr>
<tr>
<td>i</td>
<td>55.1.1</td>
<td>Up to 457 mm size</td>
<td>10.00</td>
</tr>
<tr>
<td>4</td>
<td>47.34</td>
<td>Supply, Fixing and testing of following capacity wall mounted stabilisers having output voltage variation from 200V to 250V (+/-5%) with input voltage variation from 170V to 260V, time delay facility from 2 to 4 minute and high cutoff at 270V complete in all respect</td>
<td></td>
</tr>
<tr>
<td>i</td>
<td>47.34.1</td>
<td>3 kVA</td>
<td>10.00</td>
</tr>
<tr>
<td>5</td>
<td>46.7</td>
<td>P &amp; F metal clad industrial plug top &amp; socket unit with pin and sleeve type contact on porcelain/ bakelite base in sheet steel enclosure (without MCB) including making connections with lugs, testing etc as required</td>
<td></td>
</tr>
<tr>
<td>i</td>
<td>46.7.1.2</td>
<td>Single phase (Three pin)</td>
<td>10.00</td>
</tr>
<tr>
<td>i</td>
<td>46.7.1.2</td>
<td>20 A</td>
<td>10.00</td>
</tr>
<tr>
<td>S.No</td>
<td>Particulars</td>
<td>Rate</td>
<td>Per</td>
</tr>
<tr>
<td>------</td>
<td>-------------</td>
<td>------</td>
<td>-----</td>
</tr>
<tr>
<td>1</td>
<td>Wall/Floor mounting stand for fixing of 1.5 m</td>
<td>10.00</td>
<td>Each</td>
</tr>
<tr>
<td>2</td>
<td>P &amp; F of Copper pipe of size 6 mm</td>
<td>20.00</td>
<td>Each</td>
</tr>
<tr>
<td></td>
<td>P &amp; F of Copper pipe of size 12 mm</td>
<td>20.00</td>
<td>Each</td>
</tr>
<tr>
<td></td>
<td><strong>TOTAL B</strong></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td><strong>Part C</strong></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>Credit for the exchange of the following old existing air conditioners (07 Nos AC) presently installed at Nagar Nigam. Will be removed by bidder and buy back rate for will be quoted separately.</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>7 Nos</td>
<td>Rate quoted by bidder</td>
<td>Each</td>
</tr>
<tr>
<td></td>
<td><strong>TOTAL A</strong></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td><strong>TOTAL B</strong></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td><strong>TOTAL C</strong></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

**Grand Total A+B+C**

In Words -

Assistant Engineer (Light)  
Nagar Nigam Jaipur Greater  

Executive Engineer (Light)  
Nagar Nigam Jaipur Greater  

If we are agree to carry out above work on ..........% above/below on BSR RUIDP 2017, as above quoted Rate of Non BSR Item.

Signature of Contractor with Stamp
APPENDIX XI (continued)

GENERAL RULES AND DIRECTIONS FOR THE GUIDANCE OF CONTRACTORS

1. All works, proposed for execution by Contract, will be notified in a form of invitation to tender pasted on public places and on a board hung up in the office of and signed by the Chief Engineer or other duly authorised Engineer.

The form of invitation to tender will state the work to be carried out, as well as the date of submitting and opening of tenders and the time allowed for carrying out the work, also the amount of Earnest Money to be deposited with the tender and the amount of the [xxxx] Security Deposit to be deposited by the successful tenderer and the percentage, if any, to be deducted from bills. Copies of the specifications, designs and drawing and estimated rates/scheduled rates and any other documents required in connection with the work signed for the purpose of identification by the Executive Engineer shall be open for inspection by the Contractor at the office of the Chief Engineer or other duly authorised Engineer during office hours.

2. In the event of tender being submitted by a firm, it must be signed separately by each partner, thereof, or in the event of the absence of any partner, it must be signed on his behalf, by a person holding a power of Attorney, authorising him to do so. Such power of Attorney will be submitted with the tender and it must disclose that the firm is duly registered under the Indian Partnership Act, by submitting the copy of registration certificate.

3. Receipts for payments, made on account of work when executed, by a firm must also be signed by the several partners, except where the contractors are described in their tender as a firm, in which case the receipts must be signed in the name of the firm by one of the partners or by some other person having authority to give effectual receipts for the firm.

4. Any person, who submits percentage rate tender, shall fill up the usual printed form stating at how much percent above or below the rates specified in Schedule C, he is willing to undertake the work. Only one rate of percentage, more or less, on all the estimated rates/scheduled rates shall be mentioned. Tenders, which propose any alteration in the work, specified in the said form of invitation to tender, or in the time allowed for carrying out the work, or which contain any other conditions of any sort, will be liable to rejection. No single tender shall include more than one work, but Contractors, who wish to tender for two or more works, shall submit a separate tender for each work. Tenders shall have the name and number of work, to which they refer, written outside the envelope.

5. The Chief Engineer or other duly authorised Engineer will open the tenders in the presence of any contractor(s) or their authorised representatives who may be present at the time, and will announce and enter the rates amounts of all tenders in the Register of Opening of Tenders. (Form 2/1WA 20A) In the event of the tender being accepted, a receipt for the Earnest Money deposited shall be given to the Contractor who shall sign copies of the specifications and other documents mentioned in Rule 1. In the
event of a tender being rejected, the Earnest Money forwarded with such unaccepted tenders shall be returned to the Contractor making the same.

6. The Chief Engineer or other duly authorised Engineer shall have the right of rejecting all or any of the tender without assigning any reason.

7. The receipt of an Accountant, Cashier or any other official, not authorised to receive such amount, will not be considered as an acknowledgment of payment to the Chief Engineer or other duly authorised Engineer.

8. The memorandum of work tendered for, memorandum of materials and of tools and plant to be supplied by the Department and their rates, shall be filled in and completed in the office of the Chief Engineer or duly authorised Engineer before the tender form is issued.

9. If it is found that the tender is not submitted in proper manner or contains too many corrections and or unreasonable rates or amounts, it would be open for the Engineer-in-charge not to consider the tender, forfeit the amount of earnest money and/or delist the contractor.

10. The tenderer shall sign a declaration under the Official Secrets Act for maintaining secrecy of the tender documents, drawings or other records connected with the work given to him in form given below. The unsuccessful tenderers shall return all the drawings given to them.

Declarations

"I/we hereby declare that I/we shall treat the tender documents, drawings and other records, connected with the work, as secret confidential documents, and shall not communicate information derived therefrom to any person other than a person to whom I/we are authorised to communicate the same or use the information in any manner prejudicial to the safety of the same.

11. Any percentage rate tender containing item-wise rates, and any item rate tender containing percentage rate below or above estimated/scheduled rates, will be summarily rejected. However, if a tenderer voluntarily offers a rebate for payment within a stipulated period, this may be considered.

12. On acceptance of the tender, the name of the accredited representative(s) of the Contractor (with a photograph and signature attested), who would be responsible for taking instructions and communicating, shall be communicated to the Engineer-in-charge.

13. Sales tax or any other tax on materials or Income Tax in respect of the contract shall be governed by Clause 36 A, B and C and D of the Conditions of Contract. Deduction of Income Tax at source will be made as per provisions of the Income Tax Act, in force from time to time.

14. The tender to work shall not be witnessed by a Contractor or Contractors who himself/herself/him/herself have tendered or who may have tendered for the same work, but to observe the secrecy of the tenders will tender tenders of the contractor-similarly as well as witnessing the tender, liable to summary rejection.
[15. If on check, there are some discrepancies, the following procedure shall be followed:—

(i) Where there is a difference between the rates in figures and words, lower of the two rates shall be taken as valid and correct rate.

(ii) When the rate quoted by the contractor in figures and in words tally, but the amount is not worked out correctly, the rate quoted by the contractor shall be taken as correct and not the amount worked out.

(iii) While quoting rates, if rate/rates against any item or items are found to be omitted, the rate given in the Schedule 'O' by the department for such items will be taken into account while preparing comparative statement and contractor shall be bound to execute such item on 'O' Schedule rates.

(iv) In case where percentage is given but the 'above' or 'below' not scored, the tender will be non-responsive.

16. The Contractor shall comply with the provisions of the Apprenticeship Act, 1961, and the rules and orders issued, thereunder, from time to time. If he fails to do so, his failure will be a breach of the contract and the original sanctioning authority in his discretion may cancel the contract. The Contractor shall also be liable for any pecuniary liability arising on account of violations by him of the provisions of the Act.

17. The Contractor shall read the specifications and study the working drawings carefully before submitting the tender.

18. The site for execution of the work will be made available as soon as the work is awarded. In case, it is not possible for the Department to make the entire site available on the award of the work, the Contractor shall arrange his working programme accordingly. No claim, whatsoever, for not giving the site in full on award of the work or for giving the site gradually in parts will be tenable. The contractor may satisfy himself regarding site, acquisition of land, approach roads etc.

19. The tender documents show already the specific terms and conditions on which tenders are required by the Government. Hence, all tenders should be in strict conformity with the tender documents and should be fulfilled in, wherever necessary, and initiated. Incomplete tenders are liable to be rejected. The terms and conditions of the tender documents are firm, as such conditional tenders are liable to be rejected.

20. The tenderer, while submitting tender, must provide adequate information regarding his financial, technical and organisational capacity and working experience to execute the work of the nature and magnitude.

21. The Chief Engineer or other duly authorised Engineer reserves the right to ask for submission of samples as in respect of materials for which the tenderer has quoted his rates before the tender can be considered for acceptance. If the tenderer, who is called upon to do so, does not submit within seven days of written order to do so, the Engineer-in-charge shall be at liberty to forfeit the said earnest money absolutely.

--------------------------------------------------------------------------------
1 Substituted by Order No. 66/2004-Exp. III dated 10-5-2004 (Gazette No. 6/2004) with immediate effect
22. The Contractor shall submit the list of the works, which are in hand (progress), in the following form:

<table>
<thead>
<tr>
<th>Name of work</th>
<th>Name and particular of the Sub-Division/Division, where work is being executed</th>
<th>Amount of work</th>
<th>Position of works in progress</th>
<th>Remarks</th>
</tr>
</thead>
<tbody>
<tr>
<td>1</td>
<td>2</td>
<td>3</td>
<td>4</td>
<td>5</td>
</tr>
</tbody>
</table>

23. The Contractor should quote his rates only in one language i.e. either in Hindi or English. Rates should be quoted in figures as well as in words. In case a Contractor has quoted rates in both the languages, and the rates so quoted differ, then the lower of the two shall be treated as the rate quoted by the Contractor.

24. All additions, deletions, corrections and over writings, must be serially numbered and attested by the Contractor at every page, so also by the officer opening the tenders, so as to make further disputes impossible on this score.

25. After acceptance of the tender, the Contractor or all partners (in the case of partnership firm), will append photographs and signatures duly attested, at the time of execution of Agreement.

26. If any contractor, who having submitted a tender does not execute the agreement or start the work or does not complete the work and the work has to be put to retendering, he shall stand debarred from participating in such retendering in addition to forfeiture of Earnest Money/Security Deposit [xxxx] and other action under agreement.

27. The tender documents shall be issued to those contractors only having valid enlistment as on the date of issue of documents.

28. (a) If a tenderer reduces the rates voluntarily after opening of the tenders/negotiations, his offer shall stand cancelled automatically, his earnest money shall be forfeited and action for debarring him from business shall be taken as per enlistment rules.

(b) If a non-tenderer offers lower rates after opening of tenders, action for debarring him from business shall be taken as per enlistment rules.

29. Contractors shall submit only unconditional tenders. Conditional tenders are liable to be rejected summarily.
Tender for works

I/We hereby tender for the execution for the Governor of the State of Rajasthan of the work specified in the underwritten memorandum within the time specified in such memorandum at the rates, (in figures).....% (as well as in words)..... percent below/above the amount, entered in the schedule G in all respects in accordance with the specifications, designs, drawings and instructions in writing referred to in Rule 1 in all respect in accordance with such condition so far as applicable, I/We have visited the site of work and am/are fully aware of all the difficulties and conditions likely to affect carrying out the work. I/We have fully acquainted myself/ourselves about the conditions in regard to accessibility of site and quantities/kins, nature and the extent of ground, working conditions including stacking of materials, installation of tools & plant, conditions effecting accommodation and movement of labour etc. required for the satisfactory execution of contract.

Memorandum

(a) General description of work..............................................................
(b) Estimated cost..............................................................
(c) Earnest money.............................................................. Rs. ..............@ 2% for enlisted contractors outside their zone and 1% within their zone of enlistment.
(d) [xxxx] Security Deposit:

(i) The security deposit @ 10% of the gross amount of the running but shall be deducted from each running bill and shall be refunded as per rules on completion of the contract as per terms and conditions. However, the amount of security deposit deducted from running bills shall not be converted into any mode of securities like bank guarantee, PDR etc. The earnest money deposited shall however be adjusted while deducting security deposit from first running bill of the contractor. There will be no maximum limit of security deposit.

(ii) However, a contractor may elect to deposit full amount of 10% security deposit in the shape of bank guarantee or any acceptable form of security before or at the time of executing agreement. In that case earnest money may be refunded only after deposition of full 10% as above. However, in case during execution cost of works exceeds as shown at the time of depositing 10% as above, balance security deposit shall be deducted from the Running Account Bills.

(iii) Bank Guarantee shall in all cases be payable at the headquarter of the Division or the nearest District Headquarters.

(e) Time allowed for the completion of work (to be reckoned from the 10th day after the date of written order to commence the work) is _______ months. Should this tender be accepted in whole or in part, I/We hereby agree to abide by and fulfill all the terms and provisions of the conditions of contract annexed hereto and of the Notice Inviting Tender, or in default thereof, to forfeit and pay to the Governor of Rajasthan or his successors in office, the sum of money mentioned in the said conditions.

A sum of Rs.____ is forwarded herewith in the form of Cash, Bank Draft, Bankers Cheque as Earnest Money. This amount of earnest money shall absolutely be forfeited in the

1. Deleted words: Performance Guarantee at Rs. Order No. 543/95 of Government of Rajasthan Circular No. 12/95/95-Inst; with immediate effect.
2. Substituted by Order No. 345/95 of Government of Rajasthan Circular No. 12/95/95-Inst; with immediate effect.
Governor of Rajasthan or his successor in office without prejudice to any other right or remedies of Governor of Rajasthan or his successor in his office, should I/We fail to commence the work specified in the above memorandum."xxx].

Signature of Witness
Witness's address & occupation

Signature of Contractor
Address of Contractor

Date

The above tender is hereby accepted by me on behalf of the Governor of Rajasthan.

Dated the ___________ Engineer-in-charge

1. Deleted. For should I/We not furnish Performance Guarantee in Cash or in form of Bank Guarantee at the time of execution of agreement, as specified in the above instrument, in accordance with Clause 5 of the said Conditions of Contract" by Order No. 3/2 (ED) Exp.09 dated 25.1.2001 (Circular No. 12/2001) with immediate effect.
CONDITIONS OF CONTRACT

Clause 1: Security Deposit

The security deposit @ 10% of the gross amount of the running bill shall be deducted from each running bill and shall be refunded as per rules on completion of the contract as per terms and conditions. The earnest money deposited shall however be adjusted while deducting security deposit from the first running bill of the contractor. There will be no maximum limit of security deposit.

A contractor may, however, elect to furnish bank guarantee or any acceptable form of security for an amount equal to the full amount of security deposit @ 10% of the work order before or at the time of executing the agreement. In that case, earnest money may be refunded only after furnishing of the bank guarantee as above. During the execution of the work or after completion of the work also a contractor may replace the security deposit by furnishing bank guarantee for an equal amount. However, during execution of the work if cost of work exceeds as shown at the time of furnishing bank guarantee, balance security deposit shall be deducted from the Running Account Bills.

All compensation of other sums of money payable by the contractor to Government under the terms of his contract may be deducted from or paid by the sale of a sufficient part of his Security Deposit, or from interest arising therefrom, or from any sums, which may be due or may become due to the Contractor by the Government on any account whatsoever, and in the event of his Security deposit being reduced by reason of any such deduction or sale as aforesaid, the Contractor shall within ten days thereafter, make good in cash or Bank Guarantee of Nationalised/Scheduled bank, as aforesaid, any sum or sums which may have been deducted from or raised by sale of his Security Deposit or any part thereof.

In case of Bank Guarantee of any Nationalised/Scheduled Bank is furnished by the Contractor to the Government, as part of the Security Deposit, and the bank goes into liquidation or, for any reason, is unable to make payment against the said Bank guarantee, the loss caused thereby shall fall on the Contractor and the Contractor shall forthwith, on demand, furnish additional security to the Government to make good the deficit.

The liability or obligation of the bank under the Guarantee Bond shall not be affected or suspended by any dispute between the Engineer-in-charge and the Contractor, and the payment, under the Guarantee Bond by the bank to the Government shall not wait till disputes are decided. The bank shall pay the amount under the Guarantee, without any demur, merely on a demand from the Government stating that the amount claimed is required to meet

---

2 Deleted words "Performance Guarantee and/or" by Order No:F.2(4/FD)-Exp.III/99 dated 23-3-2001 (Circular No. 12/2001) with immediate effect.
the recoveries due or likely to be due from the Contractor. The demand, so made, shall be conclusive as regards amount due and payable by the bank, under the guarantee limited to the amount specified in the Guarantee Bond. The guarantee will not be discharged due to the change in the constitution of the Bank or the Contractor.

The Bank Guarantee shall remain valid upto the specified date unless extended on demand by the Engineer-in-charge, which shall include the period of completion of the contract and the defect removal period as per terms of the Agreement. Bank's liability shall stand automatically discharged unless a claim in writing is lodged with the Bank within the period stated in the Bank Guarantee including the extended period. After satisfactory completion of the contract and clearance of all dues by the Contractor, the Chief Engineer or duly authority Engineer will discharge the Bank Guarantee after expiry of the original or the extended period, as the case may be. In case the date of expiry of the Bank Guarantee is a holiday, it will be deemed to expire on the close of the next working day.

Government is not concerned with any interest accruing to the Contractor on any form of Security (primary or collateral) lodged by him with the bank or any sums payable to sureties obtained by the Bank as counter guarantee to secure its own position. These will be the matters between the Bank and the Contractor.

**Clause 2: Compensation for delay**

The time allowed for carrying out the work, as entered in the tender, shall be strictly observed by the Contractor and shall be reckoned from the 10th day after the date of written order to commence the work given to the Contractor. If the contractor does not commence the work within the period specified in the work order, he shall stand liable for the forfeiture of the amount of Earnest Money, and Security Deposit. Besides, appropriate action may be taken by the Engineer-in-charge/competent authority to debar him from taking part in future tenders for a specified period or black list him. The work shall, through-out the stipulated period of completion of the contract, be proceeded with all due diligence, time being essence of the contract, on the part of the Contractor. To ensure good progress during the execution of work, the contractor shall be bound, in all cases in which the time allowed for any work exceeds one month (save for special jobs), to complete 1/8th of the whole of the work before 1/4th of the whole time allowed under the contract has elapsed, 3/8th of the work before 1/2 of such time has elapsed and 3/4th of the work before 3/4 of such time has elapsed. If the contractor fails to complete the work in accordance with this time schedule in terms of cost in money, and the delay in execution of work is attributable to the contractor, the contractor shall be liable to pay compensation to the Government at every time span as below :-

<table>
<thead>
<tr>
<th>A. Time Span of full stipulated period</th>
<th>1/4th</th>
<th>1/2th</th>
<th>3/4th</th>
<th>Full</th>
</tr>
</thead>
<tbody>
<tr>
<td>(.....days)</td>
<td>(.....days)</td>
<td>(.....days)</td>
<td>(.....days)</td>
<td></td>
</tr>
</tbody>
</table>

<table>
<thead>
<tr>
<th>B. Work to be completed in terms of money</th>
<th>1/8th</th>
<th>3/8th</th>
<th>3/4th</th>
<th>Full</th>
</tr>
</thead>
<tbody>
<tr>
<td>(Rs.....)</td>
<td>(Rs.....)</td>
<td>(Rs.....)</td>
<td>(Rs.....)</td>
<td></td>
</tr>
</tbody>
</table>

---

1. Deleted words "Performance Guarantee" by Order No. F.2(14)FD/Exp.II/99 dated 21.3.2001 (Circular No. 122/2001) with immediate effect

113
(C. Compensation payable by the contractor for delay attributable to contractor at the stage of:
Delay up to one fourth period of the prescribed time span - 2.5% of the work remained unexecuted.
Delay exceeding one fourth period but not exceeding half of the prescribed time span - 5% of the work remained unexecuted.
Delay exceeding half of the prescribed but not exceeding three fourths of the prescribed time span - 7.5% of the work remained unexecuted.
Delay exceeding three fourths of the prescribed time span - 10% of the work remained unexecuted.

Note: In case delayed period over a particular span is split up and is jointly attributable to Government and contractor, the competent authority may reduce the compensation in proportion of delay attributable to Government over entire delayed period over that span after clubbing up the split delays attributable to Government and this reduced compensation would be applicable over the entire delayed period without paying any escalation.

Following illustrations is given:
(i) First time span is of 6 months, delay is of 30 days which is split over as under:
5 days (attributable to government) + 5 days (attributable to contractor) + 5 days (attributable to government) + 5 days (attributable to contractor) + 5 days (attributable to government) + 5 days (attributable to contractor)
Total delay is thus clubbed to 15 days (attributable to government and 15 days (attributable to contractor).

Total normal compensation of 30 days as per clause 2 of agreement is 2.5% which can be reduced as 2.5* 15/30 = 1.25% over 30 days without any escalation by competent authority.

Note: The compensation, levied as above, shall be recoverable from the Running Account Bill to be paid immediately after the concerned time span. Total compensation for delays shall not exceed 10 percent of the total value of the work.

The contractor shall, further, be bound to carry out the work in accordance with the date and quantity entered in the progress statement attached to the tender.

In case the delay in execution of work is attributable to the contractor, the spanwise compensation, as laid down in this clause shall be mandatory. However, in case the slow progress in one time span is covered up within original stipulated period, then the amount of such compensation levied earlier shall be refunded. The Price escalation, if any, admissible under clause 45 of Conditions of Contract would be admissible only on such rates and cost of work, as would be admissible if work would have been carried out in that particular time span. The Engineer-in-charge shall review the progress achieved in every time span and grant stagewise extension in case of slow progress with compensation, if the delay is attributable to contractor, otherwise without compensation.

However, if for any special job, a time schedule has been submitted by the Contractor before execution of the agreement, and it is entered in agreement as well as same has been accepted by the Engineer-in-charge, the Contractor shall complete the work within the said time schedule. In the event of the Contractor failing to comply with this conditions, he shall be liable to pay compensation as prescribed in forgoing paragraph of this clause provided that the entire amount of compensation to be levied under the provisions of this Clause shall not exceed 10% of the value of the contract. While granting extension in time attributable to the Government, reasons shall be recorded for each delay.

Clause 3: Risk & Cost Clause

The Engineer-in-charge or the Competent Authority defined under rules may, without prejudice to his rights against the Contractor, in respect of any delay or inferior workmanship or otherwise, or to any claims for damages in respect of any breach of the contract and without prejudice to any right or remedies under any of the provisions of this contract or otherwise, and whether the date for completion has or has not elapsed, by notice in writing absolutely determine the contract in any of the following cases:
(i) If Contractor having been given by the Engineer-in-charge, a notice in writing to rectify, reconstruct or replace any defective work or that the work is being performed in an inefficient or otherwise improper or unworkmanlike manner, shall omit to comply with the requirements of such notice for a period of seven days, thereafter, or
if the Contractor shall delay or suspend the execution of the work so that either in the judgement of the Engineer-in-Charge (which shall be final and binding) he will be unable to secure completion of the work by the date for completion or he has already failed to complete the work by that date,

(ii) If the Contractor, being a company, shall pass a resolution of the Court shall make an order that the company shall be wound up or if a receiver or a manager, on behalf of a creditor, shall be appointed or if circumstances shall arise, which entitle the Court or Creditor to appoint a receiver or a manager or which entitle the Court to make a winding up order,

(iii) If the Contractor, being a company, shall pass a resolution or the Court shall make an order that the company shall be wound up or if a receiver or a manager, on behalf of a creditor, shall be appointed or if circumstances shall arise, which entitle the Court or Creditor to appoint a receiver or a manager or which entitle the Court to make a winding up order,

(iv) If the Contractor commits any acts mentioned in Clause 19 hereof.

When the Contractor has made himself liable for action under any of the cases aforesaid, the Engineer-in-Charge on behalf of the Governor of Rajasthan shall have powers:

(a) To determine or rescind the contract, as aforesaid (of which determination or rescission notice in writing to the Contractor under the hand of the Engineer-in-Charge shall be conclusive evidence), upon such determination or rescission, the earnest money, full security deposit of the contract [xxxx] shall be liable to be forfeited and shall be completely disposed of by the Government.

(b) To employ labour paid by the Department and to supply materials to carry out the work or any part of the work, debiting the Contractor with the cost of the labour and the price of the materials (of the amount of which cost and price certified by the Engineer-in-Charge shall be final and conclusive against the Contractor) and crediting him with the value of the work done in all respects in the same manner and at the same rates, as if it had been carried out by the Contractor under the terms of this contract. The certificate of the Divisional Officer, as to the value of the work done, shall be final and conclusive evidence against the Contractor provided always that action under this sub-clause shall only be taken after giving notice in writing to the Contractor. Provided also that if the expense incurred by the department are less than amount payable to the Contractor at his agreement rates, the difference shall not be paid to the Contractor.

(c) After giving notice to the Contractor to measure up the work of the contractor and to take such part thereof, as shall be unexecuted out of his hands and to give it to another Contractor to complete, in which case any expenses which may be incurred in excess of the sum which would have been paid to the original Contractor, if the whole work had been executed by him (of the amount of which expenses, the certificate in writing of the Engineer-in-Charge shall be final and conclusive shall be borne and paid by the original Contractor and may be deducted from any money due to him by Government under this contract or on any other account, whatsoever, or from his Earnest Money. Security Deposit, [xxxx] Enlistment Security or the

---


---

115
proceeds of sales thereof, or a sufficient part thereof, as the case may be. In the event of any one or more of the above courses being adopted by the Engineer-in-charge, the Contractor shall have no claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials or entered into any engagements or made any advances on account or with a view to the execution of the work or the performance of contract. And, in case action is taken under any of provisions aforesaid, the Contractor shall not be entitled to recover or be paid, any sum for any work thereof or actually performed under this contract unless and until the Engineer-in-charge has certified, in writing, the performance of such work and the value payable in respect thereof, and he shall only be entitled to be paid the value so certified.

Clause 4: Contractor remains liable to pay compensation, if action not taken under Clause 3

(i) In any case in which any of the powers conferred by Clause 3 hereof, shall have become exercisable and the same shall have not been exercised, the non-exercise, thereof, shall not constitute waiver of any of the conditions hereof, and such power shall, not with standing, be exercisable in the event of any future case of default by the Contractor for which, by any clause or clauses hereof, he is declared liable to pay compensation amounting to the whole of his Security Deposit/Performance Guarantee/Earnest Money/Enlistment security and the liability of the Contractor for past and future compensation shall remain unaffected.

Powers to take possession of, or require removal, sale of Contractor’s Plant.

(ii) In the event of the Engineer-in-charge putting in force, powers vested in him under the preceding Clause 3 he may, if he so desires, take possession of all or any tools, plants, materials and stores, in or upon the works or the site, thereof, or belonging to the contractor or procured by him and intended to be used for the execution of the work or any part thereof, paying or allowing for the same in account, at the contract rates or, in case of these not being applicable, at current market rates, to be certified by the Chief Engineer or duly authorised Engineer (whose certificate, thereof, shall be final and conclusive), otherwise the Engineer-in-charge may, by notice in writing to the contractor or his clerk of the works, foreman or other authorised agent, require him to remove such tools, plant, materials or stores from the premises (within a time to be specified in such notice), and in the event of the Contractor failing to comply with any requisition, the Chief Engineer or other duly authorised Engineer may remove them at the Contractor’s expenses, sell them by auction or private sale on account of the Contractor and at his risk in all respects, and the certificate of the Chief Engineer or other duly authorised Engineer, as to the expense of any such removal, and the amount of the proceeds and expense of any such sale shall be final and conclusive against the Contractor.

Clause 5: Extension of Time

If the Contractor shall desire an extension of time for completion of the work on the ground of his having been unavoidably hindered in its execution or on any other grounds, he shall apply, in writing, to the Engineer-in-charge within 30 days of the date of the hindrance.
on account of which he desires such extension as aforesaid, and the Authority Competent to
grant extension under the rules/deliberations of powers or other duly authorised Engineer shall,
if in his opinion, (which shall be final) reasonable grounds be shown therefor, authorise such
extension of time, if any, as may, in his opinion, be necessary or proper, if the period of
completion of contract expires before the expiry of the period of one month provided in this
Clause, the application for extension shall be made before the expiry of the period stipulated
for completion of the contract. The competent authority shall grant such extension at each
such occasion within a period of 30 days of receipt of application from contractor and shall
not wait for finality of work. Such extensions shall be granted in accordance with provisions
under clause (2) of this agreement.

Clause 5 A: Monthly Return of Extra Claims

Contractor has to submit a return every month for any work claimed as extra. The
Contractor shall deliver the return in the office of the Executive Engineer and obtain Receipt
Number of the Receipt Register of the day on or before 10th day of every month during the
continuance of the work covered by this contract, a return showing details of any work
claimed as extra by the contractor which value shall be based upon the rates and prices
mentioned in the contract or in the Schedule of Rates in force in the District for the time
being. The contractor shall be deemed to have waived all claims, not included in such return,
and will have no right to enforce any such claims not included, whatsoever be the
circumstances.

Clause 6: Final Certificate

On completion of the work, the Contractor shall send a registered notice to the
Engineer-in-charge, giving the date of completion and sending a copy of it to the officer
accepting the contract, on behalf of the Governor and shall request the Engineer-in-charge to
give him a certificate of completion, but no such certificate shall be given nor shall the work
be considered to be complete until the contractor shall have removed from the site on which
the work shall be executed, all scaffolding, surplus materials and rubbish and cleared off the
dirt from all wood work, doors, walls, floors, or other parts of any building in, upon or about
which the work is to be executed or of which he may have possession for the execution
thereof, he had filled up the pits. If the contractor shall fail to comply with the requirements
of this Clause as to removal of scaffolding, surplus materials and rubbish and cleaning off dirt
and filling of pits on or before the date fixed for completion of the work, the Engineer-in-
charge may, at the expense of the contractor, remove such scaffolding, surplus materials, and
the rubbish and dispose of the same, as he thinks fit, and clean off such dirt and fill the pits,
as aforesaid, and the contractor shall forthwith pay the amount of all expenses, so incurred,
and shall have no claim in respect of any such scaffolding or surplus materials, as aforesaid,
except for any sum actually realised by the sale thereof. On completion, the work shall be
measured by the Engineer-in-charge himself or through his subordinates, whose
measurements shall be binding and conclusive against the contractor. Provided that, if
subsequent to the taking of measurements by the subordinate, as aforesaid, the Engineer-in-
charge had reason to believe that the measurements taken by his subordinates are not correct,
the Engineer-in-charge shall have the power to cancel the measurements already taken by his
subordinates and acknowledged by the Contractor and to take measurements again, after
giving reasonable notice to the Contractor, and such re-measurements shall be binding on the Contractor.

Within ten/thirty days of the receipt of the notice, Engineer-in-charge shall inspect the work and if there is no visible defects on the face of the work, shall give the Contractor, a certificate of completion. If the Engineer-in-charge finds that the work has been fully completed, it shall be mentioned in the certificate so granted. If, on the other hand, it is found that there are certain visible defects to be removed, the certificate to be granted by Engineer-in-charge shall specifically mention the details of the visible defects along with the estimate of the cost for removing these defects. The final certificate of work shall be given after the visible defects pointed out as above have been removed (delete whichever is not applicable). (Ten days will apply to works at the headquarters of Engineer-in-charge and thirty days for works at other places.)

Clause 7: **Payment on Intermediate Certificate to be regarded as advance**

No payments shall be made for works estimated to cost less than rupees twenty-five thousand till after the whole of the works shall have been completed and a certificate of completion given. But in the case of works estimated to cost more than Rupees twenty-five thousand, the contractor shall on submitting the bill therefor, be entitled to receive a monthly payment proportionate to the part, thereof, then approved and passed by the Engineer-in-charge, whose certificate of such approval and passing of sum, so payable, shall be final and conclusive. Running Account Bill shall be paid within 15 days from presentation. But all such intermediate payments shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the requiring of bad sound and imperfect or unskilful work to be removed and taken away and re-constructed or re-erected, or considered as an admission of the due performance of the contract, or any part thereof, in any respect, or the accruing of any claim, nor shall it conclude, determine, or affect in any way the powers of the Engineer-in-charge under these conditions or any of them to the final settlement and adjustment of the accounts or otherwise or in any other way vary or affect the contract. The final bill shall be made and submitted by the Contractor within one month of the date fixed for completion of the work otherwise the Engineer-in-charge's certificate of the measurement and of the total amount payable for the work accordingly shall be final and binding on all parties.

Clause 7 A: **Time Limit for Payments of Final Bills**

The final bill shall be paid within 3 months on presentation by the contractor after issuance of final completion certificate in accordance with clause 6 of the conditions of contract. If, there shall be any dispute about any item(s) of the work, then the undisputed item(s) only, shall be paid within the said period of 3 months. If a final bill (which contains no disputed item or disputed amount of any item) is not paid within the period of 3 months from presentation of final bill or 6 months from the date of receipt of registered notice regarding completion of work in accordance with clause 6 of the conditions of the contract, the defects, if any, shall be brought to the notice of the higher authority. The period of 3 months shall commence from the date of rectification of the defects. The higher authority shall ensure that in no case final bill shall be left unpaid after 6 months from the receipt of
registered notice regarding completion of work. The contractor shall submit a memorandum of the disputed items along with justification in support within 30 days from the disallowance thereof, and if he fails to do so, his claims shall be deemed to have been fully waived and absolutely extinguished.

Clause 8: Bills to be submitted monthly

A bill shall be submitted by the Contractor each month on or before the date fixed by the Engineer-in-charge for all work executed in the previous month and the Engineer-in-charge shall take or cause to be taken the requisite measurement for the purpose of having the same verified and the claim, as far as admissible, authorised or paid, if possible, before the expiry of ten days from the presentation of the bill. If the Contractor does not submit the bill within the time fixed, as aforesaid, the Engineer-in-charge may depute a subordinate to measure up the said work in the presence of the Contractor, whose signature in the Measurement Book will be sufficient warrant and the Engineer-in-charge may prepare a bill from such Measurement Book, which shall be binding on the Contractor in all respects.

Clause 8A: Contractor to be given time to file objection to the Measurements recorded by the Department

Before taking any measurement of any work, as have been referred to in preceding Clauses 6.7 & 8, the Engineer-in-charge or a subordinate, deputed by him, shall give reasonable notice to the Contractor. If the Contractor fails to be present at the time of taking measurements after such notice or fails to sign or to record the difference within a week from the date of measurement in the manner required by the Engineer-in-charge or by the subordinates deputed by him, as the case may be, shall be final and binding on the Contractor and the Contractor shall have no right to dispute the same.

Clause 8B: Recovery of cost of preparation of the Bill

In case of Contractors of Class "A" and "AA" do not submit the bill within the time fixed, the Engineer-in-Charge may prepare the bill as per provision of clause 8 of the Conditions of Contract but deduction @ 0.5% of amount of such a bill shall be made and credited to the general revenue on account of preparation of bill.

Clause 9: Recovery of cost of preparation of the Bill

The Contractor shall submit all bills on the printed forms, to be had on application, at the office of the Engineer-in-charge and the charges in the bills shall always be entered at the rates specified in the tender or in the case of any extra work ordered in pursuance of these conditions, and not mentioned or provided for in the tender, at the rates hereinafter provided for such work.

Clause 9A: Payments of Contractor's Bills to Banks

Payments due to the Contractor may if so desired by him, be made to his Bank instead of direct to him, provided that the contractor has furnished to the Engineer-in-charge (i) an authorisation in the form of a legally valid document, such as a Power of Attorney conferring authority on the Bank to receive payments, and (ii) his own acceptance of the correctness of the account made out, as being due to him, by Government, or his signature on the bill or other claim preferred against Government before settlement by the Engineer-in-charge of the account or claim, by payment to the Bank. While the receipt given by such bank shall constitute a full and sufficient discharge for the payment, the Contractor should, whenever

---

1 Added by Order No.F.2(4)FD/Exp.III/99 dated 14.8.2002 (Circular No. 15/2002) with immediate effect
possible, present his bill duly receipted and discharged through his Banker. Nothing, herein contained, shall operate to create in favour of the Bank any rights vis-a-vis the Governor.

Clause 10: Stores supplied by Government

If the specification or estimate of the work provides for the use of any special description of material, to be supplied from Engineer-in-charge's stores, or if, it is required that contractor shall use certain stores to be provided by the Engineer-in-charge specified in the schedule or memorandum hereto annexed, the Contractor shall be bound to procure and shall be supplied such materials and stores as are, from time to time, required to be used by him for the purpose of the contract only, and the value of the full quantity of materials and stores, so supplied, at the rates specified in the said schedule or memorandum, may be set off or which may be deducted from any sum, then due or thereafter become due, to the contractor under the contract or otherwise or against or from the Performance Guarantee and/or Security Deposit or the proceeds of sale, if the same is held in Government securities, the same or a sufficient portion thereof being in this case, sold for this purpose. All materials supplied to the Contractor, either from departmental stores or with the assistance of Government, shall remain the absolute property of Government. The Contractor shall be the trustee of the Stores/Materials, so supplied/procured, and these shall not, on any account, be removed from the site of work and shall be, at all times, open to inspection by the Engineer-in-charge. Any such material, unused and in perfectly good condition at the time of completion or determination or reselling of the contract, shall be returned to the Divisional Officer's Stores, if, by a notice in writing under his hand, he shall so require, and on service of such notice, the contractor fails to return the materials, so required, he shall be liable to pay the price of such materials in accordance with the provision of Clause 10 B ibid. But the Contractor shall not be entitled to return any such materials, unless with such consent, and shall have no claim for compensation on account of any such materials, so supplied to him as aforesaid being used by him, or for any wastage in or damage to any such materials. For the stores returned by the Contractor, he shall be paid for, at the price originally charged excluding storage charges, in case of materials supplied from departmental stores and actual cost including freight, cartage, taxes etc., paid by the Contractor, in case of supplies received with the assistance of Government, which, however, should in no case exceed market rate prevailing at the time the materials are taken back. The decision of the Engineer-in-charge, as to the price of the stores returned, keeping in view its condition etc., shall be final and conclusive. In the event of breach of the aforesaid condition, the Contractor shall, in addition to throwing himself open to account for contravention of the terms of the license or permit and/or for criminal breach of trust, pay to the Government, all advantages or profits resulting, or which in the usual course, would result to him by reason of such breach. Provided that the Contractor shall, in no case be entitled to any compensation or damage on account of any delay in supply, or non-supply thereof, all or any such materials and stores.

Clause 10 A: Rejection of materials procured by the Contractor

The Engineer-in-charge shall have full powers to require the removal from the premises of all materials which in his opinion, are not in accordance with the specifications and, in case of default, the Engineer-in-charge shall be at liberty to employ other persons to remove the same without being answerable or accountable for any loss or damage, that may happen or arise to such materials to be substituted thereof, and in case of default, Engineer-in-
charge may cause the same to be supplied and all costs, which may attend such removal and substitution, are to be born by the Contractor.

Clause 10 B: Penal rate in case of excess consumption

The Contractor shall also be charged for the materials consumed in excess of the requirements calculated on the basis of standard consumption approved by the department, at double of the issue rate including storage and supervision charges or market rate, whichever is higher. A Material Supply and Consumption Statement, in prescribed Form RPWA 35A, shall be submitted with every Running Account Bill, distinguishing material supplied by the Government and material procured by the Contractor himself. The recovery for such material shall be made from Running Account Bill next after the consumption and shall not be deferred. Certificate of such nature shall be given in each Running Account Bill.

Clause 10 C: Hire of Plant and Machinery

Special Plant and Machinery, required for execution of the work, may be issued to the Contractor, if available, on the rates of hire charges and other terms and conditions as per departmental Rules, as per Schedule annexed to these conditions. Rates of such Plant & Machinery shall be got revised periodically so as to bring them at par with market rate.

Clause 11: Works to be executed in accordance with Specifications, Drawings, Orders, etc.

The Contractor shall execute the whole and every part of the work in the most substantial and satisfactory manner and both as regards materials and otherwise in every respect, in strict accordance with the Specifications. The Contractor shall also conform exactly fully and faithfully to the designs, drawings and instructions in writing relating to the work signed by the Engineer-in-charge and lodged in his office and to which the Contractor shall be entitled to have access at such office or on the site of the work for the purpose of inspection during office hours and the Contractor shall, if he so require, be entitled, at his own expense, to make or cause to be made copies of specifications and or all such designs, drawings and instructions, as aforesaid. A certificate of executing works as per approved design and specifications etc. shall be given on each Running Account Bill.

The specifications of work, material, methodology of execution, drawings and designs shall be signed by the Contractor and Executive Engineer while executing agreement and shall form part of agreement.

Clause 12

The Engineer-in-Charge shall have power to make any alterations, omissions or additions to or substitutions for the original specifications, drawings, designs and instructions, that may appear to him to be necessary during the progress of the work and the contractor shall carry out the work in accordance with any instructions which may be given to him in writing signed by the Engineer-in-Charge, and such alterations, omission, additions or substitutions shall not invalidate the contract and any altered, additional or substituted work, which the contractor may be directed to do in the manner above specified, as part of the work.
shall be carried out by the contractor on the same conditions in all respects on which he agreed to do the main work. The time for the completion of the work shall be extended in the proportion that the altered, additional or substituted work bears to the original contract work, and the certificate of the Engineer-in-Charge shall be conclusive as to such proportion. The rates for such additional, altered or substituted work under this clause shall be worked out in accordance with the following provisions in their respective order:

(i) If the rates for the additional, altered or substituted work are specified in the contract for the work, the contractor is bound to carry out the additional, altered or substituted work at the same rates as are specified in the contract for the work.

(ii) If the rates for the additional, altered or substituted work are not specifically provided in the contract for the work, the such rates will be derived from the rates for a similar class of work as are specified in the contract for the work.

(iii) If the rates for the altered, additional or substituted work can not be determined in the manner specified in the sub-clauses (i) to (iii) above, then the rates for such composite work item shall be worked out on the basis of the concerned Schedule of Rates of the District/area specified above minus/plus the percentage which the total tendered amount bears to the estimated cost of the entire work put to tender. Provided always that if the rate for a particular part or parts of the item is not in the Schedule of Rates, the rate for such part or parts will be determined by the Engineer-in-Charge on the basis of the prevailing market rates when the work was done.

(iv) If the rates for the altered, additional or substituted work item can not be determined in the manner specified in sub-clauses (i) to (iii) above, then the contractor shall within 7 days of the date of receipt of order to carry out the work, inform the Engineer-in-Charge of the rate which it is his intention to charge for such class of work supported by analysis of the rate or rates claimed and the Engineer-in-Charge shall determine the rate or rates on the basis of prevailing market rates, and pay the contractor accordingly. However, the Engineer-in-Charge, by notice in writing, will be at liberty to cancel his order to carry out such class of work and arrange to carry it out in such manner as he may consider advisable. But under no circumstances, the contractor shall suspend the work on the plea of non-settlement of rates on items falling under the clause.

(v) Except in case of items relating to foundations, provisions contained in sub-clauses (i) to (iv) above shall not apply to contract or substituted items as individually exceed the percentage set out in the tender documents under clause 12.A.

For the purpose of operation of clause 12 (v) the following works shall be treated as work relating to foundations:

(a) For buildings, compound wall plinth level or 1.2 metres (4 ft.) above ground level wherever is lower, excluding items above flooring and D.P.C. but including base concrete below the floors.

(b) For abutments, piers, retaining wall of culverts and bridges, walls of water reservoir and the bed of floor level.

(c) For retaining walls, where floor levels is not determinate 1.2 metres above the average ground level or bed level.

(d) For roads, all items of excavation and filling including treatment of sub base and subsoil work.
(e) For water supply lines, sewer lines under ground storm water draining and similar work, all items of work below ground level except items of pipe work for proper masonry work.

(f) For open storm water drains, all items of work except lining of drains.

(g) Any other items of similar nature which Engineer-in-Charge may decide relating to foundation.

The rate of any such work, except the items relating to foundations, which is in excess of the deviation limit shall be determined in accordance with the provisions contained in Clause 12A.

Clause 12A

The quantum of additional work for each item shall not exceed 50% of the original quantity given in the agreement and the total value of additional work shall not exceed 20% of the total contract value, unless otherwise mutually agreed by the Engineer-in-Charge and the Contractor. This limit shall not be applicable on items relating to foundation work which shall be executed as per original rates or provision of clause 12(i) to (iv).

In case of contract substituted items or additional items, which results in exceeding the deviation limit laid down in this clause except items relating to foundation work, which the contractor is required to do under clause 12 above, the contractor shall within 7 days from the receipt of order, claim revision of the rate supported by proper analysis in respect of such items for quantities in excess of the deviation limit notwithstanding the fact that the rates for such items exist in the tender for the main work or can be derived in accordance with the provision of sub clause (ii) of clause 12 and the Engineer-in-Charge, may revise their rates having regard to the prevailing market rates and the contractor shall be paid in accordance with the rates so fixed. The Engineer-in-Charge shall, however, be at liberty to cancel his order to carry out such increased quantities of work by giving notice in writing to the contractor and arrange to carry it out in such manner as he may consider advisable. But under no circumstances, the contractor shall suspend the work on the plea of non-settlement of rates of items falling under this Clause.

All the provisions of the preceding paragraph shall equally apply to the decrease in rates of items for quantities in excess of the deviation limit notwithstanding the fact that the rates for such items exist in the tender for the main work or can be derived in accordance with the provisions of sub-clause(ii) of the preceding clause 12 and the Engineer-in-Charge may revise such rates having regard to the prevailing market rates unless otherwise mutually agreed by the Engineer-in-charge and the Contractor.

Clause 13: No compensation for alterations in or restriction of work to be carried out.

If, at any time after the commencement of the work, the Government shall, for any reason, whatsoever, not require the whole work, thereof, as specified in the tender, to be carried out, the Engineer-in-Charge shall give notice, in writing, of the fact to the Contractor, who shall have no claim to any payments or compensation, whatsoever, on account of any profit or advantage, which he might have derived from the execution of the work in full but which he did not derive in consequence of the full amount of the work not having been
carried out. Neither, shall he have any claim for compensation by reason of alterations having been made in the original specifications, drawings and design and instructions, which shall involve any curtailment of the work, as originally contemplated. Provided, that the Contractor shall be paid the charges for the cartage only, of materials actually brought to the site of the work by him for bonafide use and rendered surplus as a result of the abandonment or curtailment of the work or any portion thereof, and taken them back by the Contractor provided, however, that the Engineer-in-charge shall have, in all such cases, the option of taking over all or any such materials at their purchase price or at local market rates whichever may be less. In the case of such stores, having been issued from Government Stores, charges recovered, including storage charges, shall be refunded after taking into consideration any deduction for claim on account of any deterioration or damage while in the custody of the contractor, and in this respect the decision of the Engineer-in-charge shall be final.

Clause 14: **Action and compensation payable in case of bad work**

If, it shall appear to the Chief Engineer or any authorised authority or the Engineer-in-Charge or his subordinates in-charge of the work, or to the committee of retired officers/officers appointed by the State Government for the purpose that any work has been executed with unsound, imperfect or unskillful workmanship, or with material of any inferior description, or that any materials or articles provided by him for the execution of the work are unsound or of a quality inferior to that contracted, or otherwise not in accordance with contract, the Contractor shall on demand in writing from the Engineer-in-Charge, specifying the work/materials or articles complained of, notwithstanding that the same may have been inadvertently passed, certified and paid for, will rectify or remove and reconstruct the work, so specified, in whole or in part, as the case may be, remove the materials or articles, so specified, and provide other proper and suitable materials or articles, at his own cost and in the event of his failing to do so, within a period to be specified by the Engineer-in-Charge in his demand, as aforesaid, then the Contractor shall be liable to pay compensation, at the rate of one percent, on the tendered amount of work for every week not exceeding ten percent, while his failure to do so shall continue, and in the case of any such failure, the Engineer-in-Charge may rectify or remove and re-execute the work or remove and replace with others, the materials or articles complained of as the case may be, at the risk and expense, in all respects of the contractor.

Clause 15: **Work to be open to inspection: Contractor or his responsible Agent to be present**

All work, under or in course of execution or executed in pursuance of the contract shall, at all times, be open to inspection and supervision of the Engineer-in-charge and his superior officers e.g. Superintending Engineer, Additional Chief Engineer, Chief Technical Engineer, Chief Engineer, and his subordinates and any other authorised agency of the Government and the contractor shall, at all times during the usual working hours, and at all other times at which reasonable notice of the intention of the Engineer-in-charge or his subordinate and any other authorised agency of Government or committee of retired officers/officers appointed by the State Government for the purpose to visit the works shall have been given to the Contractor, either himself be present to receive orders and instructions or have a responsible agent, duly accredited in writing, present for the purpose. Orders given
to the Contractor's agent shall be considered to have the same force as if they had been given to the Contractor himself.

Clause 16: Notice to be given before any work is covered up

The Contractor shall give not less than 7 days notice, in writing, to the Engineer-in-charge or his subordinate-in-charge of the work, before covering up or otherwise placing beyond the reach of measurement, any work in order that the same may be measured, and correct dimensions thereof, be taken before the same is so covered up or placed beyond the reach of measurement and shall not cover up or place beyond the reach of measurement any work without the consent in writing of the Engineer-in-charge of the work, and if, any work shall be covered up or placed beyond the reach of measurement without such notice having been given or consent obtained, the same shall be uncovered at the Contractor's expense or in default thereof, no payment or allowance shall be made for such work, or for the materials, with which the same was executed.

Clause 17: Contractor liable for damage done and for imperfections

If the Contractor or his work people or servants shall break, deface, injure or destroy any part of a building, in which they may be working or any building, road, fence, enclosure, or cultivated ground contiguous to the premises on which the work or any part of it is being executed, or if any damage shall happen to the work, while in progress, from any cause, whatsoever, or any imperfections become apparent in it, within a period specified in Clause 57, after a Certificate, final or otherwise of its completion, shall have been given by the Engineer-in-charge, may cause the same to be made good by other workmen and deduct the expense (of the certificate of the Engineer-in-charge shall be final) from any sums that may be due at any time thereafter, may be due to the Contractor or from his security deposit, or the proceeds of sale thereof, or of a sufficient portion thereof.

Clause 18: Contractor to supply Plant, Ladders, Scaffolding etc.

The Contractor shall arrange and supply, at his own cost, all material (except such special materials, if any, as may, in accordance with the contract, be supplied from the Engineer-in-charge's stores), plants, tools, appliances, implements, ladders, cordage, tackle, scaffolding and temporary works requisite or proper for the proper execution of the work, whether original, altered, or substituted, and whether included in the specification or other documents, forming part of the contract, or referred to in these conditions or not, or which may be necessary for the purpose of satisfying or complying with the requirements of the Engineer-in-charge, as to any matter as to which, under these conditions, he is entitled to be satisfied or which he is entitled to require, together with carriage thereof, and from the work. The Contractor shall also arrange and supply, without charge, the requisite number of persons with the means and materials, necessary for the purpose of setting out work and counting, weighing and assisting in the measurement or examination at any time and from time to time of the work, or materials. Failing his so doing, the same may be provided at the Engineer-in-charge, at the expense of the Contractor, and the expenses may be deducted from any money due to the Contractor under the contract, or from his Performance Guarantee and/or Security Deposit or the proceeds of sale thereof, or a sufficient portion thereof.
Contractor shall also provide all necessary fencing and lights required to protect the public from accident and shall be bound to bear the expenses of defense of every suit, action or other proceeding at law, that may be brought by any person for injury sustained owing to neglect of the above precautions, and to pay any damages and costs, which may be awarded in any such suit, action proceeding to any such person or which may, with the consent of the Contractor, be paid to compromise any claim by any such person.

Clause 19 : Work not to be sub-let, Contract may be rescinded and Security Deposits and Performance Guarantee forfeited for sub-letting, bribing or if Contractor becomes insolvent.

The contract shall not be assigned or sublet without the written approval of the Chief Engineer, and if the Contractor shall assign or sublet his contract or attempt so to do, or become insolvent, or commerce any insolvency proceedings or mark any composition with his creditors, or attempt so to do, or if any bribe, gratuity, gift, loan, requisite reward or advantage, pecuniary or otherwise, shall either, directly or indirectly, be given, promised or offered by the Contractor or any of his servants or agents, to any public officer or person, in the employ of Government, in any way, relating to his office or employment, or if any such officer or person shall become, in any way, directly or indirectly, interested in the contract, the Chief Engineer may, thereupon, by notice, in writing, rescind the contract and the Performance Guarantee and Security Deposit of the Contractor shall, thereupon, stand forfeited and be absolutely at the disposal of Government and the same consequences shall ensue as if the contract had been rescinded under Clause 3 hereof, and in addition the Contractor shall not be entitled to recover or be paid for any work theretofor actually performed under the contract.

Clause 20 : Sums payable by way of compensation to be considered as reasonable compensation without reference to actual loss.

All sums payable by way of compensation under any of these conditions shall be considered as reasonable compensation to be applied to the use of Government without reference to the actual loss or damage sustained and whether or not any damage shall have been sustained.

Clause 21 : Changes in Constitution of firm

Where the Contractor is a partnership firm, the previous approval, in writing, of the Engineer-in-charge shall be obtained before any change is made in the constitution of the firm. Where the Contractor is an individual or a Hindu undivided family business concern, such approval, as aforesaid, shall likewise be obtained before the Contractor enters into any partnership agreement where under the partnership firm would have the right to carry out the work thereby undertaken by the Contractor. If, previous approval, as aforesaid, is not obtained, the contract shall be deemed to have been assigned in contravention of Clause 19 hereof, and the same action may be taken and the same consequences shall ensue, as provided in the said clause 19.
Clause 22: Works to be under direction of Engineer-in-charge

All the works, to be executed under the contract, shall be executed under the direction and subject to the approval, in all respects, of the Engineer-in-charge of the Government of Rajasthan for the time being, who shall be entitled to direct, at what point or points, and in what manner, they are to be commenced, and from time to time, carried on.

Clause 23: Standing Committee for Settlement of Disputes

If any question, difference or objection, whatsoever shall arise in any way, in connection with or arising out of this instrument, or the meaning of operation of any part thereof, or the rights, duties or liabilities of either party then, save in so far, as the decision of any such matter, as herein before provided for, and been so decided, every such matter constituting a total claim of Rs. 50,000/- or above, whether its decision has been otherwise provided for and whether it has been finally decided accordingly, or whether the contract should be terminated, or has been rightly terminated, and as regards the rights or obligations of the parties, as the result of such termination, shall be referred for decision to the empowered Standing Committee, which would consist of the followings:-

(i) Administrative Secretary concerned.
[(ii) Finance Secretary or his nominee, not below the rank of Deputy Secretary.]
(iii) Law Secretary or his nominee, not below the rank of Joint Legal Remembrancer.
(iv) Chief Engineer-cum-Addl. Secretary of the concerned department.
(v) Chief Engineer concerned (Member - Secretary)

The Engineer-in-charge, on receipt of application along with non-refundable prescribed fee, (the fee would be two percent of the amount in dispute, not exceeding Rs. One lac) from the Contractor, shall refer the disputes to the committee, within a period of one month from the date of receipt of application.

Procedure and Application for referring cases for settlement by the Standing Committee shall be, as given in Form RPWA 90.

Clause 23A: Contractor to indemnify for infringement of Patent or design.

Contractor shall fully indemnify the Governor of Rajasthan against any action, claim or proceeding, relating to infringement or use of any patent or design, or any alleged patent or design, rights, and shall pay and royalties, which may be payable in respect of any article or part thereof, included in the contract, in the event of any claims made under or action brought against Government. In respect of any such matters, as aforesaid, the Contractor shall be, immediately, noticed thereof, and the Contractor shall be at liberty, at his own expense, to settle any dispute or to conduct any litigation, that may arise therefrom provided that the Contractor shall not be liable to indemnify the Governor of Rajasthan, if the infringement of

the patent or design or any alleged patent or design, right is the direct result of an order passed by the Engineer-in-charge in this behalf.

Clause 24: **Imported Store articles to be obtained from Government.**

The Contractor shall obtain from the stores of the Engineer-in-charge, all imported store articles, which may be required for the work or any part thereof, or in making up articles required thereof, or in connection therewith, unless he has obtained permission, in writing, from the Engineer-in-charge, to obtain such stores and articles from elsewhere. The value of such stores and articles, as may be supplied to the Contractor by the Engineer-in-charge, will be debited to the Contractor, in his account, at the rates shown in the schedule attached to the contract, and if they are not entered in the schedule, they will be debited at cost price, which for the purposes of this contract, shall include the cost of carriage and all other expenses, whatsoever, which shall have been incurred in obtaining delivery of the same at the stores aforesaid plus storage charges.

Clause 25: **Lump-sums in estimates**

When the estimate, on which a tender is made includes lump sums, in respect of parts of the work, the Contractor shall be entitled to payment in respect of the item of work involved, or the part of the work in question at the same rates, as are payable under the contract for such items or if the part of the work in question is not, in the opinion of the Engineer-in-charge, capable of measurement, the Engineer-in-charge may at his discretion pay the lump sum amount entered in the estimate and the certificate in writing of the Engineer-in-charge shall be final and conclusive with regard to any sum or sums payable to him under the provisions of this clause.

Clause 26: **Action where no Specification**

In case of any Class of work for which there is no such specification as is mentioned in Rule 1, such work shall be carried out in accordance with the detailed specification of the department and also in accordance with the instructions and requirement of the Engineer-in-charge.

Clause 27: **Definition of work**

The expression "works" or "work," where used in these conditions, shall, unless there be some thing either in subject or context, repugnant to such construction, be construed and taken to mean the works by or by virtue of the contract contracted to be executed, whether temporary or permanent, and whether original, altered, substituted or additional.

Clause 27 A: **Definition of Engineer-in-charge**

The term "Engineer-in-charge" means the Divisional Officer, who shall supervise, and be in charge of the work, and who shall sign the contract on behalf of the Governor.
Clause 28:

It can not be guaranteed that the work will be started immediately after the tenders have been received. No claims for increase of rate will be entertained, if the orders for starting work are delayed.

Clause 29: **Payments at reduced rates on account of items of work not accepted and not completed to be at the discretion of the Engineer-in-charge**

The rates for several items of works, estimated to cost more than Rs. 1,000/-, agreed within, will be valid only when the item concerned is accepted, as having been completed fully in accordance with the sanctioned specification. In cases, where the items of work are not accepted, as so completed, the Engineer-in-charge may make payment on account of such items, at such reduced rates, as he considers reasonable, in the preparation of final or on account bills, and his decision in the matter shall be final and binding.

Clause 29 A: **Payments at part rates**

The rates for several items of works may be paid at part rates provisionally in running bills in proportion to the quantum of items executed at the discretion of Engineer-in-charge. In case of item rates, if the rate quoted for certain items are very high in comparison to the average/overall tendered premium, then the payment at running stages shall not be made more than the average sanctioned premium. The deferred payment, will however be released after successful completion of the work.

Clause 30: **Contractor’s percentage**

The percentage referred to in the “Tender for works” will be deducted/added from/to the gross amount of the bill before deducting the value of any stock issued.

Clause 31: **Contractor to adhere to labour laws/regulations**

The Contractor shall adhere to the requirements of the Workmen’s Compensation Act and Labour Legislation in force from time to time and be responsible for and shall pay any compensation to his workmen which would be payable for injuries under the Workmen’s Compensation Act, here-in-after called the said Act. If such compensation is paid by the State as Principal employer under Sub Section (1) of section 12 of the said Act, on behalf of the Contractor, it shall be recoverable by the State from the Contractor under Sub Section (2) of the said section. Such compensation shall be recovered in the manner laid down in Clause 1 of the Conditions of Contract.

\[Note: \text{All Contracts with Government shall require registration of workers under the Building & other Construction Workers (Regulation of Employment & Conditions of Services) Act, 1996 and extension of benefit to such workers under the Act. Deductions of cess at source will be made as per provisions of the said Act, in force from time to time.}\]

Clause 32: **Withdrawal of work from the Contractor**

If the Engineer-in-charge shall at any time and for any reasons, whatever, including inability to maintain prorata progress, think any portion of the work should not be executed or should be withdrawn from the contractor, he may, by notice in writing to that effect, require the Contractor not to execute the portion of the work specified in the notice, or may withdraw from the Contractor the portion of work, so specified, and the contractor shall not be entitled

\[1. \text{Added vide Circular No. 46/2010 dated 28.5.2010 and again substituted vide Circular No. 47/2010 dated 27.7.2010 for - “All Contracts with Government shall require registration of workers under the Building & other Construction Workers (Regulation of Employment & Conditions of Services) Act, 1996 and extension of benefit to such workers under the Act.”}\]
to any compensation, by reason of such portion of work having been withdrawn from him. The Engineer-in-charge may supplement the work by engaging another agency to execute such portion of the work at the cost of the original contractor, without prejudice to his rights under clause 2. He shall also be competent to levy compensation for delay in progress. The recovery of excess cost shall be made from next available running bill or any other claim and shall not be deferred.

Clause 33:

The contract includes clearance, levelling and dressing of site within a distance of 15 meters of the building on all sides except where the building adjoins another building.

Clause 34: Protect works

The contractor shall arrange to protect, at his own cost, in an adequate manner, all cut stone work and other work, requiring protection and to maintain such protection, as long as work is in progress. He shall remove and replace this protection, as required by the Engineer-in-charge, from time to time. Any damage to the work, so protected, no matter how it may be caused, shall be made good by the Contractor free of cost.

All templates, forms, moulds, centering, false works and models, which in the opinion of the Engineer-in-charge, are necessary for the proper and workmanlike execution of the work, shall be provided by the Contractor free of cost.

Clause 35: Contractor liable for settlement of claims caused by his delays

If the progress of the work has fallen so much in arrears as to prevent other contractors on the work, from carrying out their part of the work within the stipulated time, he will be liable for the settlement of any claim, put in by any of these contractors for the expenses of keeping their labour unemployed, to the extent considered reasonable by the Engineer-in-charge.

Clause 36 A:

The liability, if any, on account of quarry fees, royalties, octroi and any other taxes and duties in respect of materials actually consumed on public work, shall be borne by the Contractor.

Clause 36 B:

The cost of all water connections, necessary for the execution of work, and the cost of water consumed and hire charges of meters and the cost of electricity consumed in connection with the execution of work, shall be paid by the Contractor, except where otherwise specifically indicated.

Clause 36 C: Payment of Sales Tax, and any other Taxes

Royalty or other tax on materials, issued in the process of fulfilling contract, payable to the Government under rules in force, will be paid by the Contractor himself.
Clause 36 D:

In respect of goods and materials procured by the Contractor, for use in works under the contract, sales tax will be paid by the Contractor himself. But in respect of all such goods manufactured and supplied by the Contractor and works executed under the contract, the responsibility of payment of sales tax would be that of the Engineer-in-charge.

Clause 37: Refund of Performance Guarantee and Security Deposit:

The Performance Guarantee and/or Security Deposit will be refunded after the expiry of the period as prescribed below:-

(a) In case of contracts relating to hiring of trucks and other T & P transportation including loading, unloading of materials, the amount of Performance Guarantee/Security Deposit is refundable along with the final bill.

(b) Supplies of material: As per provisions of the G.F.& A.R.

(c) Ordinary repairs: 3 months after completion of the work provided the final bill has been paid.

(d) Original works/special repairs works: Security deposit will be refunded six months after completion, or expiry of one full rainy season, or after expiry of defect liability period as defined in the special condition of agreement, whichever is later provided the final bill has been paid.

(e) In case of PWD original works/special repairs works costing more than Rs. 10.00 lacs, partial amount of Security Deposit will be refunded during the defect liability period @ 10% of SD amount after lapse of one year of completion and there after 10% of original amount of SD at the end of each subsequent year. The remaining amount of SD be refunded after the expiry of defect liability period.

Clause 38: Fair Wage Clause:

(a) The Contractor shall pay not less than fair wages/minimum wages to labourers engaged by him on the works as revised from time to time by the Government, but the Government shall not be liable to pay any thing extra for it except as stipulated in price escalation clause (clause 45) of the agreement. Explanation: "Fair Wage" means minimum wages for time or piece work, fixed or revised, by the State Government under the Minimum Wages Act, 1948.

(b) The Contractor shall, notwithstanding the provisions of any contract to the contrary, cause to be paid fair wages to labourers indirectly engaged on the work, including any labour engaged by his sub-contractors in connection with the said work as if the labourers have been immediately or directly employe by him.

(c) In respect of all labourers, immediately or directly employed on the work, for the purpose of Contractor's part of this agreement, the Contractor shall comply with or cause to be complied with the Public Works Department Contractor's Labour Regulations made, or that may be made by the Government from time to time in

---

regard to payment of wages, wage period, deductions from wages, recovery of wages not paid, and unauthorised deductions, maintenance of wages register, wage card, publication of scale of wages and other terms of employment, inspection and submission of periodical returns and other matters of a like nature.

(d) The Engineer-in-charge shall have the right to deduct from the money due to the Contractor any sum required or estimated to be required for making good the loss suffered by a worker or workers, by reasons of non-fulfilment of the conditions of the contract, for the benefit of the worker or workers, non-payment of wages or of deductions made therefrom, which are not justified by the terms of the contract, or as a result of non-observance of the aforesaid regulations.

(c) Vis-a-Vis the Government of Rajasthan, the Contractor shall be primarily liable for all payments to be made and for the observance of the regulations aforesaid, without prejudice to his right to claim indemnity from his sub-contractors.

(f) The regulations, aforesaid, shall be deemed to be part of this contract and any breach thereof, shall be deemed to be breach of the contract.

Clause 39: Contractor to engage technical staff

The Contractor shall engage the technical staff, as follows, on the contract works.

(a) For works costing Rs. 100 lac and above - One Graduate Engineer

(b) For works costing between Rs. 50 lac to Rs. 100 lac - One qualified diploma holder having experience of not less than 3 years.

(c) For works costing between Rs. 15 lac and Rs. 50 lac - One qualified diploma holder.

The technical staff should be available at site, whenever required by Engineer-in-charge to take instructions.

Clause 39 A:

The Contractor shall comply with the provisions of the Apprenticeship Act, 1961, and the Rules and Orders issued thereunder, from time to time. If he fails to do so, his failure will be a breach of contract. The Contractor shall also be liable for any pecuniary liability arising on account of any violation by him of the provisions of the said Act.

Clause 40: Safety Code

The Contractor shall follow the safety code of the Department.

Clause 41: Near Relatives barred from tendering

The Contractor shall not be permitted to tender for works in Circle, in which his near relative is posted as Divisional Accountant or as an officer in any capacity between the grades
of the Superintending Engineer and Assistant Engineer (both inclusive). He shall also
intimate the names of persons, who are working with him in any capacity, or are
subsequently employed by him and who are near relatives to any gazetted officer in the
Organization/Department. Any breach of this condition by the Contractor would render
him liable to be removed from the approved list of contractors of the Department. If such
facts is noticed (a) before sanction of tender, his offer shall be declared invalid and
earnest money shall be forfeited, (b) after sanction of the tender then the tender
sanctioning authority may at his discretion forfeit his earnest money, performance
guarantee, security deposit and enlistment deposit and the work/remaining work may
allot to any registered contractor on the same rates as per rules.

Note : By the term 'near relative' is meant wife, husband, parents and grand-parents,
children and grand children, brothers and sisters, uncles and cousins and their
corresponding in-laws.

Clause 42 : Retired Gazetted Officers barred for 2 years

No Engineer of Gazetted rank or other Gazetted Officer, employed in Engineering
or Administrative duties in an Engineering Department of the Government of Rajasthan,
is allowed to work as a Contractor for a period of 2 years of his retirement from
Government service without the previous permission of Government of Rajasthan. The
contract is liable to be cancelled, if either the Contractor or any of his employee is found,
at any time, to be such a person, who had not obtained the permission of Government, as
aforesaid, before submission of the tender or engagement in the contractor's service, as
the case may be.

Clause 43 : Quality Control

The Government shall have right to exercise proper Quality Control measures.
The Contractor shall provide all assistance to conduct such tests.

Clause 43 A :

The work (whether fully constructed or not) and all materials, machines, tools and plant,
scaffolding, temporary buildings and other things connected therewith, shall be at the risk of the
contractor until the work has been delivered to the Engineer-in-charge, and a certificate from him,
to the effect, obtained.

Clause 44 : Death of Contractor

Without prejudice to any of the rights or remedies under the contract, if the
Contractor dies, the legal heirs of the Contractor or the Chief Engineer or duly authorised
Engineer shall have the option of terminating the contract without any compensation.

1|Clause 45 : Price Variation Clause

If, during the progress of the contract of value exceeding Rs. 50 lac (accepted tendered
amount minus cost of material supplied by the department), and where stipulated completion
period is more than 3[3 months] (both the conditions should be fulfilled), the price,

2. Substituted by Order No.F.2 (4)FD/PWP&AR/99 Part-II dated 24.10.2008 (Cir. No.38/2008) for "6 months" wherever appearing in
said clause.

133
of any materials/bitumen/diesel and petrol/cement/steel incorporated in the works (not being materials to be supplied by the department) and/or wages of labour increases or decreases, as compared to the price and/or wages prevailing at the date of opening of tender or date of negotiations for the work, the amounts payable to contractors for the work shall be adjusted for increase or decrease in the rates of materials (excluding those materials supplied by the department)/labour/bitumen/diesel and petrol/cement/steel. If negotiated rates have been accepted, prices as on the date of negotiation shall be considered for price adjustment. Similarly, if rates received on the date of opening of tenders have been accepted, then prices on the date of opening of tender shall be considered for price adjustment.

"[Increase or decrease in the cost of labour/material/diesel and petrol/cement/steel shall be calculated quarterly and cost of bitumen shall be calculated on monthly basis in accordance with the following formula:-]

(A)  **Labour**

\[
V_L = 0.75 \times \frac{P_L}{100} \times \frac{(I_{L1} - I_{L0})}{R} \\
\]

\(V_L = \) Increase or decrease in the cost of work during the quarter under consideration due to change in rates for labour.

\(R = \) The value of the work done in rupees during the quarter under consideration excluding the cost of materials supplied by the department and excluding other items as mentioned in this clause.

\(I_{L0} = \) The average consumer price index for industrial workers (whole-sale prices) for the quarter in which tenders were opened/negotiated (as published in Reserve Bank of India Journal/Labour Bureau Simla, for the area).

\(I_{L1} = \) The average consumer price index for industrial workers (whole-sale prices) for the quarter of calendar year under consideration (as published in Reserve Bank of India Journal/Labour Bureau Simla, for the area).

\(P_L = \) Percentage of labour components.

Note: In case of revision of minimum wages by the Government or other competent authority, nothing extra would be payable except the price escalation permissible under this clause.

(B)  **Material** (excluding material supplied by the department).

\[
V_M = 0.75 \times \frac{P_M}{100} \times \frac{(L_{M1} - L_{M0})}{R} \\
\]

\(V_M = \) Increase or decrease in the cost of work during the quarter under consideration due to change in rates for material.

\(R = \) The value of the work done in rupees during the quarter under consideration excluding the cost of materials supplied by the department and excluding other items as mentioned in this clause.

---

\( L_{MD} \) - The average wholesale price index (all commodities) for the quarter in which tenders were opened/negotiated (as published in Reserve Bank of India Journal/Economic Adviser to Government of India, Ministry of Industries, for the area).

\( L_{MI} \) - The average wholesale price index (all commodities) for the quarter under consideration (as published in Reserve Bank of India Journal/ Economic Adviser to Government of India, Ministry of Industries, for the area).

\( P_M \) - Percentage of material components (excluding materials supplied by the Department).

\( \text{Bitumen} \)

\[
P_b = \frac{V_b}{100} \times \frac{(B_i - B_o)}{B_o}
\]

\( V_b \) - Increase or decrease in the cost of work during the month under consideration due to changes in the rate for bitumen.

\( R \) - The value of the work done in rupees during the month under consideration excluding the cost of materials supplied by the department and excluding other items as mentioned in this clause.

\( B_o \) - The official retail price of bitumen at the IOC depot at nearest center on the day 28 days prior to date of opening of Bids.

\( B_i \) - The official retail price of bitumen at IOC depot at nearest center for the 15th day of the month under consideration.

\( P_b \) - Percentage of bitumen component of the work.

\( \text{Petroleum} \)

\[
P_r = \frac{V_r}{100} \times \frac{(F_i - F_o)}{F_o}
\]

\( V_r \) - Increase or decrease in the cost of work during the quarter under consideration due to change in rates for fuel and lubricants.

\( F_o \) - The average wholesale price index of High Speed Diesel (HSD) as published by the Economic Adviser to the Government of India, Ministry of Industry on the day of opening of tender/negotiations.

\( F_i \) - The average wholesale price index of H.S.D. for the quarter under consideration as published weekly by the Economic Adviser to the Government of India, Ministry of Industry for the quarter under consideration.

\( P_r \) - Percentage of fuel and lubricants component excluding fuel and lubricants supplied by the Department (Specified in the sanctioned estimate for the work).

\( R \) - Total work done during the quarter as prescribed under this clause.

Note: For application of this clause price of HSD is chosen to indicate fuel and lubricant component.

\( \text{Cement} \)

\[
P_C = \frac{V_C}{100} \times \frac{(L_{C1} - L_{C0})}{L_{C0}}
\]

\[ V_C = \text{Increase or decrease in the cost of work during the quarter under consideration due to change in the rates of cement.} \]
\[ R = \text{The value of the work done in rupees during the quarter under consideration excluding the cost of cement supplied by the department and excluding other items as mentioned in this clause.} \]
\[ L_{CI} = \text{The average wholesale price index for the quarter in which tenders were opened/negotiated (as published by the Economic Adviser to the Government of India, Ministry of Industries).} \]
\[ L_{CT} = \text{The average wholesale price index for the quarter under consideration (as published by the Economic Adviser to Government of India, Ministry of Industries).} \]
\[ P_C = \text{Percentage of cement components (excluding cement supplied by the Department).} \]

**(F) Steel**

\[ V_S = 0.75 \times \frac{P_S}{100} \times \frac{(L_{6t} - L_{66})}{L_{66}} \]

\[ V_S = \text{Increase or decrease in the cost of work during the quarter under consideration due to change in the rates of steel.} \]
\[ R = \text{The value of the work done in rupees during the quarter under consideration excluding the cost of steel supplied by the department and excluding other items as mentioned in this clause.} \]
\[ L_{56} = \text{The average wholesale price index for the quarter in which tenders were opened/negotiated (as published by the Economic Adviser to the Government of India, Ministry of Industries).} \]
\[ L_{5t} = \text{The average wholesale price index for the quarter under consideration (as published by the Economic Adviser to Government of India, Ministry of Industries).} \]
\[ P_S = \text{Percentage of steel components (excluding steel supplied by the Department).} \]

**Clause 45A: Price Variation in Installation of Elevators, Supply/Installation of Centrally Air Conditioning and Central Evaporating Cooling Works.**

In all cases of contracts for installation of elevators, supply/installation of Central Air Conditioning and Central Evaporating Cooling Works, the price quoted shall be based on the Indian Electrical and Electronics Manufacturers Association (IEEMA) price variation clause based on the cost of raw materials/components and labour cost as on the date of quotation/tender, and the same is deemed to be related to wholesale price index number of metal products and All India Average consumer price index number of industrial workers as specified below. In case of any variation in these index numbers, the prices shall be subject to adjustment up or down in accordance with the following formula.

\[ P = \frac{P_0}{100} + (15 + 55 \frac{MP}{MP_0} + 15 \frac{W_0(D)}{W_0} + 15 \frac{W_0(1)}{W_0}) \]

*Where:*

\[ D = \text{Price payable as adjusted in accordance with the above price variation formula.} \]
\[ P_0 = \text{Price quoted/confirmed.} \]
\[ MP_0 = \text{Wholesale Price Index Number for metal product as published by the office of the Economic Adviser, Ministry of Industry, Government of India, in their weekly bulletin. Revisited Index Number of Wholesale Prices (Base: 1981 - 82 = 100) for the week ending first Saturday of the relevant calendar month. The relevant month shall be that in which price was offered or negotiated whichever is later.} \]

136
\[ W_o = \text{All India Average Consumer Price Index Number for Industrial workers (Base: 1982=100), as published by Labour Bureau, Ministry of Labour, Government of India, for relevant calendar month. The relevant month shall be that in which price was offered or negotiated whichever is later.} \]

The above index number MP & Wo are those published by IEEEMA as prevailing on the first working day of the calendar month FOUR months prior to the date of tendering.

\[ MP = \text{Wholesale Price Index Number of Metal Products as published by the office of Economic Adviser, Ministry of Industry, Government of India, in their weekly bulletin Revised Index Number of wholesale prices (Base: 1981-82=100). The applicable wholesale price Index Number for Metal Products as prevailing on 1st Saturday of the month covering the date FOUR months prior to the date of delivery and would be as published by IEEEMA.} \]

\[ W_o(D) = \text{All India Average Consumer Price Index Number for Industrial workers prevailing for the month covering the date FOUR months prior to the date of delivery of manufactured material and would be as published by IEEEMA.} \]

\[ W_o(1) = \text{All India Average Consumer Price Index Number for Industrial workers (Base: 1982=100) as published by Labour Bureau, Ministry of Labour, Government of India. The applicable All India Consumer Price Index Number of Industrial workers prevailing for the FOUR months prior to the date of completion of installation/progress parts of installation and would be as published by IEEEMA. The date of delivery shall be the date on which the manufactured material is actually supplied at site. The date of completion of installation (or progress part of installation shall be the date on which the work is notified as being completed and is available for inspection/duly tested. In the absence of such notification, the date of completion is not intimated, such completion shall be considered by the Engineer-in-charge which shall be final.} \]

Note-1 The Wholesale Price Index Number for Metal Products is published weekly by the office of the Economic Adviser, but if there are any changes, the same are incorporated in the issue appearing in the following week. For the purpose of this Price Variation Clause, the final index figures shall apply.

Note-2 The sole purpose of the above stipulation is to arrive at the entire contract under the various situations. The above stipulation does not indicate any intentions to sell materials under this contract as movables.

Note-3 The indices MP & Wo are regularly published by IEEEMA in monthly basic price circulars based on information bulletins from the authorities mentioned. These will be used for determining price variation and only IEEEMA Circulars will be shown as evidence, if required.
General Conditions for admissibility of Escalation

1. The exact percentage of labour/material (excluding materials to be supplied by the Department/bitumen/diesel and petrol/cement/steel component for the work shall be approved by the authority while sanctioning the detailed Estimates.

2. The breakup of components of labour/materials (excluding materials to be supplied by the Department/bitumen/diesel and petrol/cement/steel as indicated in Clause 45 have been pre-determined as below:

   (a) Labour-------------------------------- percent
   (b) Material------------------------------- percent
   (c) Bitumen------------------------------- percent
   (d) Diesel and Petrol-------------------- percent
   (e) Cement------------------------------- percent
   (f) Steel------------------------------- percent

   Total------------------------------------ 100%]

3. While allowing price escalation the following shall be deducted from the value of work done (R):
   (a) Cost of material supplied by the Department.
   (b) Cost of services rendered as per Clause 34.
   (c) Secured Advance/any advance added earlier but deducted now after work is measured.
   (d) Cost of extra items, the rates for which have been worked out based on market rates/mutually agreed rates.

4. The first statement of escalation shall be prepared at the end of three months in which the work was awarded and the work done from the date of start to the end of this period shall be taken into account. For subsequent statement, cost of work done during every quarter shall be taken into account. At the completion of work, the work done during the last quarter or fraction, thereof, shall be taken into account.

5. For the purpose of reckoning the work done during any period, the bills prepared during the period shall be considered. The dates of recording measurements in the Measurement Book by the Assistant Engineer shall be the guiding factor to decide the bills relevant to any period. The date of completion, as finally recorded by the competent authority in the Measurement Book, shall be the criterion.

6. The index relevant to any quarter, for which such compensation is paid, shall be the arithmetical average of the indices relevant of the calendar month.

7. Price adjustment clause shall be applicable only for the work that is carried out within the stipulated time, or extension thereof, as are not attributable to the contractor.

8. If during the progress in respect of contract works stipulated to cost [Rs. 50 lacs] or less, the value of work actually done excluding cost of material supplied by the Department, exceeds Rs. 100 lacs and completion period is more than [6 months] then

---

escalation would be payable only in respect of value of work in excess over \(^1\text{[Rs.50 lacs,]}\) from the date of satisfying both the conditions.

9. Where originally stipulated period is \(^6\text{[6 months]}\) or less but actual period of execution exceeds beyond \(^6\text{[6 months]}\) on account of reasons not attributable to contractor, escalation amount would be payable only in respect of extended period if amount of work is more than \(^1\text{[Rs.50 lacs]}\).

10. In case the contractor does not make prorata progress in the first or another time span and the short fall in progress is covered up by him during subsequent time span within original stipulated period then the price escalation of such work expected to be done in the previous time span shall be notionally given based upon the price index of that quarter in which such work was required to be done.

11. No claims for price adjustment other than those provided herein, shall be entertained.

12. If the period of completion including extended period attributable to Government exceeds twelve months but cost does not exceed more than \(^1\text{[Rs.50 lacs,]}\), no escalation is admissible.

13. Similarly, if cost of works increases more than \(^1\text{[Rs.50 lacs]}\) but completion period including extended period attributable to government is less than \(^6\text{[6 months]}\), no escalation is admissible.

14. No provisional escalation is payable on the basis of indices of the previous quarter in absence of non publication of indices for concerned quarter by the RBI.

15. Escalation is always payable quarterly and no provisional escalation is payable monthly or fortnightly.

16. In case at the time of executing agreement, both the conditions (completion period \(^6\text{[6 months]}\) and amount of work \(^1\text{[Rs.50 lacs]}\) for admissibility of price escalation are not fulfilled and subsequent due to additional work and extension of time attributable to Government, both the conditions become fulfilled, in that case the escalation shall be payable from the date of satisfying both the conditions and only for work done beyond \(^1\text{[Rs.50 lacs]}\) and in period of work beyond \(^6\text{[6 months]}\).

17. The contractor shall for the purpose of this conditions keep such books of account and other documents as are necessary to show the amount of any increase claimed or reduction available and shall allow inspection of the same by a duly authorised representative of Government and further shall at the request of the Engineer-in-charge furnish, verified in such a manner as the Engineer-in-charge may require any documents so kept and such other information as the Engineer-in-charge may require.

Clause 46: Force Majeure

Neither party shall be liable to each other, for any loss or damage, occasioned by or arising out of acts of God such as unprecedented floods, volcanic eruptions, earthquake or other invasion of nature and other acts.

\(^1\) Substituted by Order No.F.2(4)/FD (Exp)-II/69 dated 13-7-1969 (Cir. No. 162/69) with immediate effect.
Clause 47: General Discrepancies and Errors

In case of percentage rate tenders, if there is any typographical or clerical error in the rates shown by the Department in the “G” Schedule, the rates as given in the Basic Schedule of Rates of the Department for the area shall be taken as correct.

Clause 48: Post Payment Audit & Technical Examination

The Government shall have the right to cause an audit and technical examination of the works, and the final bills of the contractor, including all supporting vouchers, abstracts etc., to be made within 2 years after payment of the final bill, and if, as a result of such audit and technical examination, any sum is found to have been overpaid in respect of any work done by the Contractor under the contract, or any work claimed by him to have been done by him under the contract and found not to have been executed or executed below specifications, the Contractor shall be liable to refund the amount of overpayment, and it shall be lawful for the Department to recover the same from him in the manner prescribed in Clause 50 or in any other manner legally permissible, and if it is found that the Contractor was paid less than what was due to him under the contract in respect of any work executed by him under it, the amount of such under-payment shall be duly paid by the Government to the Contractor.

Clause 48 A: Pre Check or Post Check of Bills

The Government shall have the right to provide a system of pre-check of Contractor’s bills by a specified Organisation, and payment by an Engineer or an Accounts Officer/Sr. Accounts Officer/Chief Accounts Officer/Financial Advisor, as the Government may in its absolute discretion prescribe. Any over-payments/excess payments detected, as a result of such pre-check or post-check of Contractor’s bills, can be recovered from the Contractor’s bills, in the manner, herein before provided, and the Contractor will refund such over/excess payments.

Clause 48 B: Check Measurements

The department reserves to itself, the right to prescribe a scale of check measurement of work, in general, or specific scale for specific works, or by other special orders (about which the decision of the department shall be final). Checking of measurement by superior officer shall supersede measurements by the subordinate officer, and the former will become the basis of the payment. Any over/excess payments detected, as a result of such check measurement or otherwise at any stage up to the date of completion and the defect removal period specified else-where in this contract, shall be recoverable from the Contractor, as any other dues payable to the Government.

Clause 49: Dismantled Materials

The Contractor, in course of the work, should understand that all materials e.g. stone, bricks, steel and other materials obtainable in the work by dismantling etc. will be considered as the property of the Government and will be disposed of to the best advantage of the Government, as per directions of the Engineer-in-charge.
Clause 50: Recovery from Contractors

Whenever any claim against the Contractor for the payment of a sum of money arises out of or under the contract, the Department shall be entitled to recover such sum by appropriating, in part or whole of the Performance Guarantee and/or Security Deposit, Security Deposit at the time of enlistment of the Contractor. In the event of the security being insufficient, or if no security has been taken, then the balance or the total sum recoverable, as the case may be, shall be deducted from any sum, then due or which at any time, thereafter, may become due to the Contractor, under this or any other contract with the Governor of Rajasthan. Should this sum be not sufficient to cover the full amount recoverable, the Contractor shall pay to the Department on demand the balance remaining dues.

The department shall, further, have the right to effect such recoveries under Public Demands Recovery Act.

Clause 51: Jurisdiction of Court

In the event of any dispute arising between the parties hereto, in respect of any of the matters comprised in this agreement, the same shall be settled by a competent Court having jurisdiction over the place, where agreement is executed and by no other court, after completion of proceedings under Clause 23 of this Contract.

Schedule of Materials to be supplied by the Department, if available
(Referred to in Clause 10)

<table>
<thead>
<tr>
<th>S.No.</th>
<th>Particulars</th>
<th>Quantity</th>
<th>Rates</th>
<th>Place of Delivery</th>
</tr>
</thead>
<tbody>
<tr>
<td></td>
<td></td>
<td></td>
<td>Unit</td>
<td>Rupees</td>
</tr>
</tbody>
</table>

Schedule of Machinery/T & P to be supplied by the Department

The following Machinery/T & P shall be supplied by the Department, if available, to the Contractor, on hire as per “Rules of the Department for supply for machinery and T & P to the Contractors on hire”

(Referred to in Clause 10 C)

<table>
<thead>
<tr>
<th>S. No.</th>
<th>Item</th>
<th>Rate</th>
<th>Place of Delivery and Return</th>
</tr>
</thead>
</table>
Progress Statement referred to in Clause 2 of Conditions of Contract

<table>
<thead>
<tr>
<th>Name of Work</th>
<th>Date from which the work should be commenced</th>
<th>Date by which the work should be completed</th>
<th>Monthly rate of Progress</th>
</tr>
</thead>
<tbody>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

The Contractor has been informed that his tender has been accepted

Dated Signature of Engineer-in-charge          Dated signature of Contractor

Notes:— For Filling in the Progress Statement Form

1. Columns 2, 3, and 4 must be initialled and dated by the Contractor.

2. Column 4 must be initialled and dated by the Chief Engineer or other duly authorised Engineer also.

3. The date in column 2 should correspond to the date on which the order to commence work is given to the contractor read with Clause 2 of the conditions of contract.

4. The date in column 3 must correspond to the period stated in Sub clause (e) of the Memorandum below "Tender for works".

5. Column 4. This will ordinarily be worked out proportionately; thus if Rs. 24,000/- is the cost of the whole or portion of work tendered for, and six months period of completion, then the monthly rate of progress should be Rs. 4,000. If necessary, quantities may also be specified in this column at the discretion of the Chief Engineer.

6. The Certificate as to intimation of acceptance of tender printed at the foot of the form, must be signed and dated both by the Chief Engineer or other duly authorised Engineer and the Contractor.
ANNEXURE TO APPENDIX XI

RAJASTHAN PUBLIC WORKS DEPARTMENT CONTRACTORS
LABOUR REGULATIONS

1. **Short title**: These regulations may be called "The Rajasthan Public Works Department Contractor's Labour Regulations."

2. **Definition**: In these regulations unless otherwise expressed or indicated, the following words and expressions shall have the meaning hereby assigned to them respectively, that is to say:

   (i) "Labour" means workers employed by a Rajasthan P.W. Department contractor directly, or indirectly through a sub-contractor or other person or by an agent on his behalf.

   (ii) "Fair Wage" means minimum wages for time or piece work fixed or revised by the State Government under the Minimum Wages Act, 1948.

   (iii) "Contractor" shall include every person whether sub-contractor or headmen or Agent employing labour on the work taken on contract.

   (iv) "Wages" shall have the same meaning as defined in the Payment of Wages Act and includes time and piece rate wages.

3. **Display of Notice regarding wages etc.**: The contractor shall (a) before he commences his work on contract display and correctly maintain and continue to display and inconspicuous places on the work notices in English and the correctly maintain in Hindi by the majority of the workers giving the rate of wages which have been certified by the Executive Engineer, the Superintending Engineer, the Chief Engineer or Labour Commissioner, as fair wages and the hours of works for which such wages are earned, and (b) send a copy of such notices to the Certifying Officers.

4. **Payment of Wages**:

   (i) Wages due to every worker shall be paid to him direct.

   (ii) All wages shall be paid in current coin or currency or in both.

5. **Fixation of wage periods**:

   (i) The contractor shall fix the wage periods in respect of which the wages shall be payable.

   (ii) No wage period shall exceed one month

   (iii) Wages of every workman employed on the contract shall be paid before the expiry of ten days after the last day of the wage period in respect of which the wages are payable.
(iv) When the employment of any worker is terminated by or on behalf of the contractor, the wages earned by him shall be paid before the expiry of the day succeeding the one on which his employment is terminated.

(v) All payments of the wages shall be made on a working day except when the work is completed before the expiry of the wage period, in which case, final payments shall be made within 48 hours of the last working day.

Note: The term "working day" means a day on which the labour is employed in progress.

6. Wage Book and Wage Slips etc.: 

(i) The contractor shall maintain a Wage Book of each worker in such form as may be convenient but the same shall include the following particulars:

(a) Rate of daily or monthly wages.
(b) Nature of work on which employed.
(c) Total number of days worked during each wage period.
(d) Total amount payable for the work during each wage period.
(e) All deductions made from the wages with an indication in each case of the ground for which the deduction is made.
(f) Wages actually paid for each wage period.

(ii) The contractor shall also maintain a wage slip for each worker employed on the work.

(iii) The Executive Engineer may grant an exemption from the maintenance of the wage books and wage slips to a contractor who, in his opinion, may not directly or indirectly employ more than 50 persons on the work.

(7) Fines and deductions which may be made from wages:

(i) The wages of a worker shall be paid to him without any deductions of any kind except those authorized, namely the following:

(a) Fines.
(b) Deductions for absence from duty i.e. from the place or places where, by the terms of his employment, he is required to work. The amount of deduction shall be in proportion to the period for which he was absent.
(c) Deductions for damages to or loss of goods expressly entrusted to the employed person for custody or for loss or any other deductions of money, which he is required to account where such damages or losses are directly attributable to his neglect or default.

(i-a) The Rajasthan Government may, from time to time, allow deductions other than those specified in clause (i) above.

(ii) No fines shall be imposed on a worker and no deductions for damage or loss shall be made until worker has been given an opportunity of showing cause against each fine or deductions.
(iii) 'The total amount of fines, which may be imposed in any one wage period on a worker, shall not exceed an amount equal to three paisa in rupees of the wage payable to him in respect of that wage period.
(iv) No fine imposed on any worker shall be recovered from him by installments or after the expiry of 60 days from the date on which it was imposed.

8. Register of fines etc.: The contractor shall maintain a register of fines and of all deductions for damage or loss. Such register shall mention the reasons for which fine was imposed or deduction for damage or loss was made.

The Contractor shall maintain both in English and local Indian Language, a list approved by the Labour Commissioner clearly stating the acts and omission for which penalty of fine may be imposed on a workman and display it in a good condition in a conspicuous place on the work.

9. Preservation of Register: The wage register, the wage card and the register of fines deductions required to be maintained under these regulations, shall be preserved for 12 months after the date of the 1st entry made in them.

10. Powers of Labour Welfare Officer to make investigation of enquiry: The Labour Welfare Officer or any other person, authorized by the State Government on their behalf, shall have power to make enquiries with a view to ascertaining and enforcing due and proper observance of the fair wage clauses and provisions of the regulations. He shall investigate into any complaint regarding default made by the Contractor or Sub-Contractor in regard to such provisions.

11. Report of Labour Welfare Officer: The Labour Welfare Officer or other person, authorized as aforesaid, shall submit a report of the result of his investigation or enquiry to the Executive Engineer concerned indicating the extent, if any, to which the default has been committed with a note that necessary deductions from the contractors bill be made and the wage and other dues be paid to the labour concerned. In case an appeal is made by contractor under clause 12 of these regulations, actual payment to Labours will be made by the Executive Engineer after the Labour Commissioner had given decision on such appeal.

12. Appeal against the decision of Labour Welfare Officers: Any person aggrieved by the decision and recommendation of the Labour Welfare Officer or other persons, so authorized, may appeal against such decision to the Labour Commissioner within 30 days from the date of decision forwarding simultaneously a copy of his appeal to Executive Engineer concerned but subject to such appeal the decision of the Officer shall be final and binding upon the contractor.

12-A. No party shall be allowed to be represented by a lawyer during any investigation, enquiry, appeal or any other proceedings.

13. Inspection of Wage Books and Slips: The Contractor shall allow inspection of the wage books and wage slips and register of fines and deductions to any of his workers or to his agent at a convenient time and place after due notice is received or
to the Labour Welfare Officer or any other person authorised by the State Government on his behalf.

14. **Submission of Returns**: The Contractor shall submit periodical returns, as may be specified from time to time.

15. **Amendments**: The State Government may, from time to time, add to or amend these regulations and on any questions as to the application, interpretation or effect of these regulations, the decision of the Labour Commissioner to the Government of Rajasthan or any other person authorised by the State Government in that behalf, shall be final.
SCHEDULE OF FAIR WAGE TO BE GIVEN
BY EXECUTIVE ENGINEER

LIST OF ACTS AND COMMISSION FOR WHICH FINE CAN BE IMPOSED

1. Willful insubordination or disobedience whether alone or in combination with another.
2. The fraud or dishonesty in connection with the contractor’s business or property of the Rajasthan P.W.D.
3. Taking or giving bribes or any illegal gratification.
4. Habitual late attendance.
5. Drunkenness, fighting, riot or disorderly or indecent behaviour.
6. Habitual negligence.
7. Smoking near or around the area where combustible or other materials are stockaded.
8. Habitual indiscipline.
9. Causing damage work in progress or to property of the Rajasthan P.W.D. or the contractor.
10. Sleeping on duty.
11. Malingered or sewing down work.
12. Giving of false information regarding name, age, father’s name.
13. Habitual loss of wage cards supplied by the employers.
14. Unauthorised use of employer’s property or manufacturing or making of unauthorised articles at the work places.
15. Bad workmanship in construction and maintenance by skilled workers which is not approved by the department and for which contractors are compelled to undertake rectification.
16. Making false complaint and/or misleading statement.
17. Engaging in trade within the premises of the establishment.
18. Any delinquency of business affairs of the employers.
19. Collection or canvassing for the collection of any money within the premises of an establishment unless authorised by the employer.
20. Holding meeting inside the premises without previous sanction of the employer.
21. Threatening or intimidating any workman or employee during the working hours within the premises.
Schedule showing (approximately) materials to be supplied from the Public Works Store for work contracted to be executed and the rates of which they are to be charged for

<table>
<thead>
<tr>
<th>Particulars</th>
<th>Rates which the materials will be charged to the contractor</th>
<th>Place of delivery</th>
</tr>
</thead>
<tbody>
<tr>
<td></td>
<td>Unit</td>
<td>Rs.</td>
</tr>
<tr>
<td>Doors, with Chowkhat</td>
<td></td>
<td></td>
</tr>
<tr>
<td>---- do ----</td>
<td></td>
<td></td>
</tr>
<tr>
<td>---- do ----</td>
<td></td>
<td></td>
</tr>
<tr>
<td>Windows with Chowkhat</td>
<td></td>
<td></td>
</tr>
<tr>
<td>---- do ----</td>
<td></td>
<td></td>
</tr>
<tr>
<td>---- do ----</td>
<td></td>
<td></td>
</tr>
<tr>
<td>Steel Shapes</td>
<td></td>
<td></td>
</tr>
<tr>
<td>---- do ----</td>
<td></td>
<td></td>
</tr>
<tr>
<td>---- do ----</td>
<td></td>
<td></td>
</tr>
<tr>
<td>Bars Mild Steel</td>
<td></td>
<td></td>
</tr>
<tr>
<td>Sheets plain, G.I.</td>
<td></td>
<td></td>
</tr>
<tr>
<td>---- do ---- Corrugated G.I. etng, Wire</td>
<td></td>
<td></td>
</tr>
<tr>
<td>Belts Tower</td>
<td></td>
<td></td>
</tr>
<tr>
<td>---- do ----</td>
<td></td>
<td></td>
</tr>
<tr>
<td>Locks, Mortice</td>
<td></td>
<td></td>
</tr>
<tr>
<td>---- do ---- Rim</td>
<td></td>
<td></td>
</tr>
<tr>
<td>Hinges, Butt</td>
<td></td>
<td></td>
</tr>
<tr>
<td>---- do ----</td>
<td></td>
<td></td>
</tr>
<tr>
<td>Hinges, Spring</td>
<td></td>
<td></td>
</tr>
<tr>
<td>Cement, Portland</td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

Note: The person or firm submitting the tender should see that the rates in the above schedule are filled up by the Engineer-in-Charge on the issue of the form prior to the submission to the tender.

(Signature of Contractor)  (Signature of Engineer)
Progress Statement referred to in Clause 3 of Conditions of Contract

<table>
<thead>
<tr>
<th>Name of Works</th>
<th>Date from which the work should be commenced</th>
<th>Date by which the work should be completed</th>
<th>Monthly rate of progress</th>
</tr>
</thead>
<tbody>
<tr>
<td>1</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>3</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>4</td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

The contractor has been informed that his tender has been accepted.

Date:
Engineer-in-charge

Date:
Contractor

NOTES FOR FILLING IN THE PROGRESS STATEMENT FORM ON THE LAST PAGE

1. Columns 2, 3 and 4 must be initial led and dated by the contractor.
2. Column 4 must be initial led and dated by the Chief Engineer or other duly authorized Engineer also.
3. The date in column 2 should correspond to the date on which the order to commence work is given to the contractor, specified in line 3, clause 2, page 3 of the "conditions of contract".
4. The date in column 3 must correspond to the period stated in clause (f) page 2, of the tender.
5. Column 4. This will ordinarily be worked out proportionately; thus if Rs. 24,000/- is the cost of the whole or portion of work tendered for, and six months period of completion, then the monthly rate of progress should be Rs. 4,000. If necessary, quantities may also be specified in this column at the discretion of the Chief Engineer.
6. The certificate as to intimation acceptance of tender printed at the foot of the form, must be signed and dated both by the Chief Engineer or other duly authorized Engineer and the contractor.
APPENDIX XII
(See Rules 636 and 637)

Detailed procedure to be followed by the P.W. Divisions (within the Jurisdiction of the same Accountant General, for the settlement of Inter-divisional transactions by Cheques/Bank Drafts. (The forms mentioned below are those appended to this Appendix)

I - Originating Debits : (In force upto ..................)

(1) Action in the Division in which the transaction takes place:

All transactions relating to services rendered or supplies made by the Division, should be classified under the Head "8658-Suspense Account-Cash Settlement-Suspense Account". These transactions, as and when they take place (at the end of the month in the case of Stock transactions), should be posted in a "Division wise Register of Transactions Adjusted" under the Head "Cash Settlement Suspense Account" in Form-1. On closing the monthly accounts of the Division, a copy of Part I of Form I (which will have inter-leaved perforated copies to be posted by carbon process) should be sent to the Division concerned supported by all relevant vouchers (except those for work done see Rule 642 (b)) and the receipt of the Cheque/Bank Draft should be watched through the Register referred to above. The Cheque/Bank Draft, when received, should be entered on the receipt side of the cash book of the Division, the entry being classified as Minus Debit to the Head "Cash Settlement Suspense Account" thus clearing the original debit under this head and deposited into Treasuries. In the Divisional Cash Book the remittance of Cheque/Bank Draft into the Treasury will be charged off as a Debit under "P.W. Remittances-Remittances into Treasuries."

(2) Action in the responding Division:

Immediately on receipt of the copy of Form I from the originating Division, the responding Division should check that the connected vouchers (except those for work done) have been duly received. The same should then be entered in the "Register of Claims Received" in Form 3 and urgent arrangement made to obtain and send the Cheque or Bank Draft with a distinct marking "Payment by Book Adjustment only" alongwith a forwarding letter in Form 4. On the cheque being issued, the entry will appear on the payment side of the Divisional Cash Book as Debit to the Head "8658-Suspense Accounts-Material Purchase Settlement-Suspense Account (in the case of stores received), thus clearing the original Minus Debit afforded to this head on receipt of the stores by debit to "Stock" or "work" concerned, as the case may be.

It should be ensured that the dispatch of the Cheque/Bank Draft is not delayed beyond ten days of the receipt of the account. For this purpose, the Divisional Officer should arrange to have the detailed verification of the claim completed well within this period. In order to ensure smooth working all around the Cheque/Bank Draft should always be for the full amount claimed by the Division. In case where some mistake in calculation etc. is detected in the course of check of the Account or an item clearly pertaining to another Division has been wrongly included in the Account, the Cheque/Bank Draft should be sent for the full amount and the discrepancies should be
simultaneously pointed out to the originating Division. Such items should be
redeemed to the Division concerned by including them in the next monthly account to
be sent to the latter along with the supporting vouchers, if any.

Note-1 In cases where payments are to be made at a treasury with which the Division
is not in account, the settlement should be made by Bank Draft.

Note-2 Since the facility of cash settlement will be available to both the parties to a
transaction, the Divisional Officer, to whom the supplies are made or on
whose behalf the services are rendered, will make payments only on receipt of
a claim from the other Division. In other words, the Divisional Officers will
not be responsible for the settlement of both outward and inward claims (i.e.
net amount of credit and debit transactions).

(3) **Clearance of the balance under Cash Settlement Suspense Account** :

The transactions under this "Suspense" Head should be abstracted in part II of the
Division-wise Register (Form 1) and the figures of monthly debits and credits agreed
with those shown in the Monthly Account. At the close of the year, there should
normally be no balance under this "Suspense" head. With this object in view, a
vigilant watch should be kept over the outstanding towards the close of the year and
steps taken to have such transactions settled by the 31st March. The Register should
be reviewed by the Divisional Officer monthly with a view to see that the settlements
are not unduly delayed.

In order to ensure that the outstanding at the close of the year are reduced to the
minimum, the transactions occurring in March may be settled in stages as indicated
below:

| (a)  | Transactions taking place during the period |
|      | from 1st to 15th March.                     |
|      | Claims to be preferred before 20th March.   |
| (b)  | Transactions taking place during the period |
|      | from 16th to 23rd March.                    |
|      | Claims to be preferred before 25th March.   |

Note: Though the stock accounts are normally closed at the end of the month, the
Abstracts of stock Receipts and Issues may be prepared and closed in stages
so as to ensure that the stock transactions pertaining to March are also settled
in stages as indicated above.

(4) **Review of Registers** :

The Division-wise Register of transactions adjusted under the head "Cash Settlement
Suspense Account" and the Register of claim Received, should be submitted to the
Divisional Officer monthly to enable him to see that

(a) The Registers are properly maintained.
(b) There are no inward claims outstanding for more than 10 days without
    sufficient reasons, and
(c) Prompt action is taken by the office to send the outward claims.
II. Settlement of Inter-Divisional transactions Consequent on Advance payments by Cheque/Bank Drafts by Indenting Divisions
(See Rule 637)

With effect from........all inter-divisional transactions on account of stores supplied, services rendered or works executed, the system of advance payment by the Indenting Division will be followed subject to the observance of the following procedure:

(1) The Divisions which want the stores supplied, services to be rendered or works to be executed, after obtaining the proforma invoice for supply of stores/rendering of services, etc. will be required to make advance payment. The expenditure will be debited by the said Division under a new Sub-Head "Stores/Services Advance" under the Minor Head "Suspense" or Sub-Head "Works" below Revenue or Capital Major Heads concerned by notionally reducing the budget provision to the extent of advance payment. Such advance payments made to other Divisions will not be mixed up with advance payments to the Contractors/Suppliers.

(2) Supplying Division, on receipt of the Cheque/Bank Draft, should Minus Debit the same under a new sub-head "Stores/Services Rendered", under the same Minor Head "799- Suspense" below the relevant Major Head "2059-Public Works", or "2215-Water Supply and Sanitation", or "2701-Major and Medium Irrigation", "3054-Roads & Bridges" etc., as the case may be. After actual delivery of the Stores or completion of work, Sub-Head "Stores/Services Rendered" will be debited by credit to Stock or the other head concerned, as the case may be. Excess deposit, if any, will be refunded, before the close of the financial year.

(3) The invoice-cum-bill, received from the Supplying Division, should be adjusted in the same manner by the Indenting Division debiting the value of the bill to "Stock" or "Works", as the case may be, with a corresponding Minus Debit to Sub-Head "Stores/Services Advance" under the head of account to which the same stands debited originally, thus clearing that Sub-Head to that extent.

(4) Since advance payment, contemplated above, will have no separate Budget provision, it should be ensured by Divisions involved that such transactions are settled within the same financial year.

(5) By application of this accounting procedure, the operation of Suspense Heads "Cash Settlement Suspension Account" and "Material Purchase Settlement Suspense Account" will be dispensed with.

(6) Accounting Procedure for clearance of old balances under "Material Purchase Settlement Suspense Account", and "Cash Settlement Suspense Account" as on 31.3.1997 will remain unchanged.


III - Originating Credits

1) Action in the originating Divisions: All transactions involving payments on account of cash recoveries etc. made by one Division on behalf of another Division will be accounted for initially under the Head "P.W. Deposits-Miscellaneous Deposits"
pending settlement in cash. The details of such transactions will be simultaneously posted in a register (Form-2). At the end of the month, a Cheque/Bank Draft will be drawn for the amount due and sent to Division concerned along with a copy of Form 2, which will have interleaved perforated copies to be posted by carbon process. On the cheque being issued, the entry will appear on the payment side of the Divisional Cash Book as debit to "P.W. Deposits", thus clearing the original credit to this head.

(2) **Action in the Responding Division**: The Cheque/Bank Draft, when received in a Division, will be credited to the appropriated Head/Work in the Divisional Cash Book and sent to the treasury for making necessary adjustments on the lines indicated in paragraph I (i) above.

---

**Form No. 1**
(Referred to in Rule 1 (1))

**Division-wise Register of transactions adjusted under the Head "Cash Settlement Account"**

**PART-I - DETAILS**

<table>
<thead>
<tr>
<th>S. No.</th>
<th>Reference to Stock Account Vouchers/Transfer Entry Order</th>
<th>Particulars of transaction</th>
<th>Value of stores issued or services rendered</th>
<th>Date of Receipt of payment &amp; number &amp; date of cheque received</th>
<th>Remarks (including indication of the Voucher sent in support of the debit)</th>
</tr>
</thead>
<tbody>
<tr>
<td>1</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

Balance B.F.

Total value of stores issued or services rendered.
Total Debit

@ less credit received during the month
@ Here give reference to the number and date of cheque

Closing Balance

<table>
<thead>
<tr>
<th>No.</th>
<th>Date</th>
</tr>
</thead>
</table>

Copy along with voucres forwarded to the Executive Engineer Division. A sum of Rs. (as detailed above) is due from him on account of stores issued or services rendered to his Division during and to end of 19...... He is requested to send within ten days of receipt of this claim/Cheque/Bank Draft for the total amount drawn in favour of the undersigned.

Executive Engineer Division
**Part - II**

*Abstract Account of Debits, Credits and Balances outstanding under the Head*

"Cash settlement Suspense Account"

<table>
<thead>
<tr>
<th>S. No.</th>
<th>Name of Division</th>
<th>Opening Balance</th>
<th>April Debits</th>
<th>April Credits</th>
<th>April Closing Balance</th>
<th>And so on for the remaining months of the year</th>
<th>Remarks</th>
</tr>
</thead>
<tbody>
<tr>
<td>1</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

________

Total

Certified that the figures of total debits and credits have been reconciled with the Monthly Account.

Divisional Accountant

**FORM NO. 2**

*(Referred to in Rule No. 11 (I))*

Division-wise Register of Cash recoveries etc. made on behalf of other Divisions.

Name of Division: _________________________________________________

<table>
<thead>
<tr>
<th>S. No.</th>
<th>Particulars of transaction</th>
<th>Amount</th>
<th>Authority</th>
<th>Remarks</th>
</tr>
</thead>
<tbody>
<tr>
<td>1</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

________

Copy forwarded to the Executive Engineer......Division with the remarks that a sum of Rs......as per details given above, is due to him on account of cash recoveries etc. made in this Division on his behalf. A Cheque/Bank Draft No.________ dated _______ for Rs _______ (in figures) Rupees________ (in words) is sent herewith in settlement of his account. The receipt of Cheque/Bank Draft may please by acknowledge.

Executive Engineer.

_______Division.

Enclosure: Cheque/Bank Draft No._______________________
Annexure A : Compliance with the Code of Integrity and No Conflict of Interest

Any person participating in a procurement process shall -

(a) not offer any bribe, reward or gift or any material benefit either directly or indirectly in exchange for an unfair advantage in procurement process or to otherwise influence the procurement process;

(b) not misrepresent or omit that misleads or attempts to mislead so as to obtain a financial or other benefit or avoid an obligation;

(c) not indulge in any collusion, Bid rigging or anti-competitive behavior to impair the transparency, fairness and progress of the procurement process;

(d) not misuse any information shared between the procuring Entity and the Bidders with an intent to gain unfair advantage in the procurement process;

(e) not indulge in any coercion including impairing or harming or threatening to do the same, directly or indirectly, to any party or to its property to influence the procurement process;

(f) not obstruct any investigation or audit of a procurement process;

(g) disclose conflict of interest, if any; and

(h) disclose any previous transgressions with any Entity in India or any other country during the last three years or any debarment by any other procuring entity.

Conflict of Interest:

The Bidder participating in a bidding process must not have a Conflict of Interest. A Conflict of Interest is considered to be a situation in which a party has interests that could improperly influence that party’s performance of official duties or responsibilities, contractual obligations, or compliance with applicable laws and regulations.

i. A Bidder may be considered to be in Conflict of Interest with one or more parties in a bidding process if, including but not limited to:

   a. have controlling partners/ shareholders in common; or

   b. receive or have received any direct or indirect subsidy from any of them; or

   c. have the same legal representative for purposes of the Bid; or

   d. have a relationship with each other, directly or through common third parties, that puts them in a position to have access to information about or influence on the Bid of another Bidder, or influence the decisions of the Procuring Entity regarding the bidding process; or

   e. the Bidder participates in more than one Bid in a bidding process. Participation by a Bidder in more than one Bid will result in the disqualification of all Bids in which the Bidder is involved. However, this does not limit the inclusion of the same subcontractor, not otherwise participating as a Bidder, in more than one Bid; or

   f. the Bidder or any of its affiliates participated as a consultant in the preparation of the design or technical specifications of the Goods, Works or Services that are the subject of the Bid; or

   g. Bidder or any of its affiliates has been hired (or is proposed to be hired) by the Procuring Entity as engineer-in-charge/ consultant for the contract.
Annexure B : Declaration by the Bidder regarding Qualifications

Declaration by the Bidder

In relation to my/our Bid submitted to ......................... for procurement of ......................... in response to their Notice Inviting Bids No..................

Dated............. I/we hereby declare under Section 7 of Rajasthan Transparency in Public Procurement Act, 2012, that:

1. I/we possess the necessary professional, technical, financial and managerial resources and competence required by the Bidding Document issued by the Procuring Entity;
2. I/we have fulfilled my/our obligation to pay such of the taxes payable to the Union and the State Government or any local authority as specified in the Bidding Document;
3. I/we are not insolvent, in receivership, bankrupt or being wound up, not have my/our affairs administered by a court or a judicial officer, not have my/our business activities suspended and not the subject of legal proceedings for any of the foregoing reasons;
4. I/we do not have, and our directors and officers not have, been convicted of any criminal offence related to my/our professional conduct or the making of false statements or misrepresentations as to my/our qualifications to enter into a procurement contract within a period of three years preceding the commencement of this procurement process, or not have been otherwise disqualified pursuant to debarment proceedings;
5. I/we do not have a conflict of interest as specified in the Act, Rules and the Bidding Document, which materially affects fair competition;

Date: 
Place: 
Signature of bidder 
Name: 
Designation: 
Address: 

Doc1
Annexure C : Grievance Redressal during Procurement Process

The designation and address of the First Appellate Authority is ________________
The designation and address of the Second Appellate Authority is ________________

(1) Filing an appeal

If any Bidder or prospective bidder is aggrieved that any decision, action or omission of
the Procuring Entity is in contravention to the provisions of the Act or the Rules or the
Guidelines issued thereunder, he may file an appeal to First Appellate Authority, as
specified in the Bidding Document within a period of ten days from the date of such
decision or action, omission, as the case may be, clearly giving the specific ground or
grounds on which he feels aggrieved:

Provided that after the declaration of a Bidder as successful the appeal may be filed only
by a Bidder who has participated in procurement proceedings:

Provided further that in case a Procuring Entity evaluates the Technical Bids before the
opening of the Financial Bids, an appeal related to the matter of Financial Bids may be
filed only by a Bidder whose Technical Bid is found to be acceptable.

(2) The officer to whom an appeal is filed under para (1) shall deal with the appeal as
expeditiously as possible and shall endeavour to dispose it of within thirty days from the
date of the appeal.

(3) If the officer designated under para (1) fails to dispose of the appeal filed within the
period specified in para (2), or if the Bidder or prospective bidder or the Procuring Entity
is aggrieved by the order passed by the First Appellate Authority, the Bidder or
prospective bidder or the Procuring Entity, as the case may be, may file a second appeal
to Second Appellate Authority specified in the Bidding Document in this behalf within
fifteen days from the expiry of the period specified in para (2) or of the date of receipt of
the order passed by the First Appellate Authority, as the case may be.

(4) Appeal not to lie in certain cases

No appeal shall lie against any decision of the Procuring Entity relating to the following
matters, namely:-
(a) determination of need of procurement;
(b) provisions limiting participation of Bidders in the Bid process;
(c) the decision of whether or not to enter into negotiations;
(d) cancellation of a procurement process;
(e) applicability of the provisions of confidentiality.

(5) Form of Appeal

(a) An appeal under para (1) or (3) above shall be in the annexed Form along with as many
copies as there are respondents in the appeal.
(b) Every appeal shall be accompanied by an order appealed against, if any, affidavit
verifying the facts stated in the appeal and proof of payment of fee.

Doc1
(c) Every appeal may be presented to First Appellate Authority or Second Appellate Authority, as the case may be, in person or through registered post or authorised representative.

(6) Fee for filing appeal
(a) Fee for first appeal shall be rupees two thousand five hundred and for second appeal shall be rupees ten thousand, which shall be non-refundable.
(b) The fee shall be paid in the form of bank demand draft or banker’s cheque of a Scheduled Bank in India payable in the name of Appellate Authority concerned.

(7) Procedure for disposal of appeal
(a) The First Appellate Authority or Second Appellate Authority, as the case may be, upon filing of appeal, shall issue notice accompanied by copy of appeal, affidavit and documents, if any, to the respondents and fix date of hearing.
(b) On the date fixed for hearing, the First Appellate Authority or Second Appellate Authority, as the case may be, shall—
   (i) hear all the parties to appeal present before him; and
   (ii) peruse or inspect documents, relevant records or copies thereof relating to the matter.
(c) After hearing the parties, perusal or inspection of documents and relevant records or copies thereof relating to the matter, the Appellate Authority concerned shall pass an order in writing and provide the copy of order to the parties to appeal free of cost.
(d) The order passed under sub-clause (c) above shall also be placed on the State Public Procurement Portal.
FORM No. 1
[See rule 83]
Memorandum of Appeal under the Rajasthan Transparency in Public Procurement Act, 2012

Appeal No ...........of ...............  
Before the ............................ (First / Second Appellate Authority)

1. Particulars of appellant:
   (i) Name of the appellant:

   (ii) Official address, if any:

   (iii) Residential address:

2. Name and address of the respondent(s):
   (i)
   (ii)
   (iii)

3. Number and date of the order appealed against  
   and name and designation of the officer / authority  
   who passed the order (enclose copy), or a  
   statement of a decision, action or omission of  
   the Procuring Entity in contravention to the provisions  
   of the Act by which the appellant is aggrieved:

4. If the Appellant proposes to be represented  
   by a representative, the name and postal address  
   of the representative:

5. Number of affidavits and documents enclosed with the appeal:

6. Grounds of appeal:

   ...........................................................................................................

   ...........................................................................................................

   ............................................................................................................ (Supported by an affidavit)

7. Prayer:

   ............................................................................................................

Place ........................................
Date ........................................
Appellant's Signature
Annexure D : Additional Conditions of Contract

1. Correction of arithmetical errors

Provided that a Financial Bid is substantially responsive, the Procuring Entity will correct arithmetical errors during evaluation of Financial Bids on the following basis:

i. if there is a discrepancy between the unit price and the total price that is obtained by multiplying the unit price and quantity, the unit price shall prevail and the total price shall be corrected, unless in the opinion of the Procuring Entity there is an obvious misplacement of the decimal point in the unit price, in which case the total price as quoted shall govern and the unit price shall be corrected;

ii. if there is an error in a total corresponding to the addition or subtraction of subtotals, the subtotals shall prevail and the total shall be corrected; and

iii. if there is a discrepancy between words and figures, the amount in words shall prevail, unless the amount expressed in words is related to an arithmetic error, in which case the amount in figures shall prevail subject to (i) and (ii) above.

If the Bidder that submitted the lowest evaluated Bid does not accept the correction of errors, its Bid shall be disqualified and its Bid Security shall be forfeited or its Bid Securing Declaration shall be executed.

2. Procuring Entity’s Right to Vary Quantities

(i) At the time of award of contract, the quantity of Goods, works or services originally specified in the Bidding Document may be increased or decreased by a specified percentage, but such increase or decrease shall not exceed twenty percent, of the quantity specified in the Bidding Document. It shall be without any change in the unit prices or other terms and conditions of the Bid and the conditions of contract.

(ii) If the Procuring Entity does not procure any subject matter of procurement or procures less than the quantity specified in the Bidding Document due to change in circumstances, the Bidder shall not be entitled for any claim or compensation except otherwise provided in the Conditions of Contract.

(iii) In case of procurement of Goods or services, additional quantity may be procured by placing a repeat order on the rates and conditions of the original order. However, the additional quantity shall not be more than 25% of the value of Goods of the original contract and shall be within one month from the date of expiry of last supply. If the Supplier fails to do so, the Procuring Entity shall be free to arrange for the balance supply by limited Bidding or otherwise and the extra cost incurred shall be recovered from the Supplier.
3. Dividing quantities among more than one Bidder at the time of award (In case of procurement of Goods)

As a general rule all the quantities of the subject matter of procurement shall be procured from the Bidder, whose Bid is accepted. However, when it is considered that the quantity of the subject matter of procurement to be procured is very large and it may not be in the capacity of the Bidder, whose Bid is accepted, to deliver the entire quantity or when it is considered that the subject matter of procurement to be procured is of critical and vital nature, in such cases, the quantity may be divided between the Bidder, whose Bid is accepted and the second lowest Bidder or even more Bidders in that order, in a fair, transparent and equitable manner at the rates of the Bidder, whose Bid is accepted.
Annexure E

Clause 1: Fair Wage Clause
(a) The Contractor shall pay not less than fair wages/minimum wages to labours engaged by him on the work as revised from time to time by the Government, but the Government shall not be liable to pay anything extra for it except as stipulated in price escalation clause (clause 45) of the agreement.

Explanation: "Fair Wage" means minimum wages for time or piece work, fixed revised, by the State Government under the Minimum Wages Act, 1948.

(b) The Contractor shall, notwithstanding the provision of any contract to the contrary, cause to be paid fair wages to labourers indirectly engaged on the work, including any labour engaged by his sub-con tractors in connection with the said work as if the labourers have been immediately or directly employed by him.

(c) In respect of all labourers, immediately or directly employed on the work, for the purpose of the Contractor's part of this agreement, the Contractor shall comply with or cause to be complied with the Public Works Department Contractor's Labour Regulations made, or that may be made by the Government, from time to time, in regard to payment of wages, wage period, deductions from wages, recovery of wages not paid, and unauthorised deductions, maintenance of wages register, wage card, publication of scale of wages and other terms of employment, inspection and submission of periodical returns and other matters of a like nature.

(d) The Engineer-in-charge shall have the right to deduct from the money due to the Contractor any sum required or estimated to be required for making good the loss suffered by a worker or workers, by reasons of non-fulfilment of the conditions of the contract, for the benefit of the worker or workers, non-payment of wages or of deductions made there from, which are not justified by the terms of the contract, or as a result of non-observance of the aforesaid regulations.

(e) Vis-à-Vis the Municipal Corporation Jaipur, the Contractor shall be primarily liable for all payments to be made and for the observance of the regulations aforesaid, without prejudice to his right to claim indemnity from his subcontractors,

(f) The regulations, aforesaid, shall be deemed to be part of this contract and any breach, thereof, shall be breach of the contract.

Clause 2: Contractor to engage technical staff
The Contractor shall engage the technical staff, as follows, on the contract works:-

(a) For works costing Rs. 100 lac and above- One Graduate Engineer.

(b) For works costing between Rs. 50 lac to Rs. 100 lac- One qualified diploma holder having experience of not less than 3 years.

(c) For works costing between Rs. 15 lac and Rs. 50 lac- One qualified diploma holder.

The technical staff should be available at site, whenever required by Engineer-in-charge to take instructions.
Clause 3:
The Contractor shall comply with the provisions of the Apprenticeship Act, 1961, and the Rules and Orders issued, there under, from time to time. If he fails to do so, his failure will be a breach of contract. The Contractor shall also be liable for any pecuniary liability arising on account of any violation by him of the provisions of the said Act.

Clause 4: Safety Code
The Contractor shall follow the safety code of electricity Strictly.

Clause 5:
Near Relatives barred from tendering
The Contractor shall not be permitted to tender for works in Circle, in which his near relative is posted as Divisional Accountant or as an officer in any capacity between the grades of the Superintending Engineer and Assistant Engineer (both inclusive). He shall also intimate the names of persons, who are working with him in any capacity, or are subsequently employed by him and who are near relatives to any gazetted officer in the Organization/Department. Any breach of this condition by the Contractor would render him liable to be removed from the approved list of contractors of the Department. If such facts is noticed (a) before sanction of tender, his offer shall be declared in valid and earnest money shall be forfeited, (b) after sanction of the tender then the tender sanctioning authority may at his discretion forfeit his earnest money, performance guarantee, security deposit and enlistment deposit and the work/remaining work may allot to any registered contractor on the same rates as per rules.

Note: By the term 'near relative' is meant wife, husband, parents and grand-parents, children and grand children, brothers and sisters, uncles and cousins and their corresponding in-laws.

Clause 6: Retired Gazetted Officers barred for 2 years
No Engineer of Gazetted rank or other Gazetted Officer, employed in Engineering or Administrative duties in an Engineering Department of the Government of Rajasthan, is allowed to work as a Contractor for a period of 2 years of his retirement from Government service without the previous permission of Government of Rajasthan. The contract is liable to be cancelled, if either the Contractor or any of his employees is found, at any time, to be such a person, who had not obtained the permission of Government, as aforesaid, before, submission of the tender or engagement in the contractor's service, as the case may be.

Clause 7: Quality Control
The Municipal Corporation Jaipur shall have right to exercise proper Quality Control measures. The Contractor shall provide all assistance to conduct such tests and shall bear the cost of all tests.

Clause 8:
The work (whether full constructed or not) and all materials, machines, tools and plant, scaffolding,
temporary buildings and other things connected therewith, shall be at the risk of the contractor until
the work has been delivered to the Engineer-in-charge, and a certificate from him, to the effect,
obtained.

Clause 9: Death of Contractor

Without prejudice to any of the rights or remedies under the contract, if the Contractor dies the legal
heirs of the Contractor or the Chief Engineer or duly authorised Engineer shall have the option of
terminating the contract without any compensation.

Clause 10: Force Majeure

Neither party shall be liable to each other, for any loss or damage, occasioned by or arising out of acts or God such as unprecedented floods, volcanic eruptions, earthquake of other invasion of nature and other acts.

Clause 11: General Discrepancies and errors:

In case of percentage rate tenders, if there is any typographical or clerical error in the rates shown by
the department in the “G” Schedule. the rates as given in the basic Schedule of Rates of the Department for the area shall be taken as correct.

Clause 12: Post payment Audit & Technical Examination:

The Government shall have right to provide a system of per-check of Contractor’s bill by a specified Organization, and payment by an Engineer or an Accounts Officer/ Sr. Accounts Officer/ Chief Accounts Officer/ Financial Advisor, as the Government may in its absolute discretion prescribe. Any over-payments/ excess payment detected, as a result of such per-check post-check of Contractor’s bill, can be recovered from the contractor’s bills in the manner, herein before provided and the Contractor will refund such over/ excess payments.

Clause 13: Check Measurements:

The department reserves to itself, the right to prescribe a scale of check measurement of work in general, or specific scale for specific works of by other special orders (about which the decision on the department shall be final) Checking of measurement by superior officer shall supersede measurements by the subordinate officer and the former will become the basis of the payment. Any over/excess payment detected, as a result of such check measurement or otherwise at any stage up to the date of completion and the defect removal period specified else-where in this contract, shall be recoverable from the Contractor, as any other dues payable to the Government.

Clause 14: Check Measurements:
The Contractor in course of the work should understand that all materials e.g. stone, bricks, steel and other materials obtainable in the work by dismantling etc. will be considered as the property of the Government and will be disposed off to the best advantage on the Government. As per direction of the Engineer-in-Charge.

Clause 15: Recovery from Contractors:
Whenever any claim against the Contractor for the payment of a sum of money arises out of or under the contract, the Department shall be entitled to recover such sum be appropriation in part or whole of the Performance Guarantee and / or Security Deposit. Security Deposit at the time of enlistment of the Contractor. In the event of the security being insufficient, or if no security has been taken, thereafter, may become due to the Contractor, under this or any other contract with the Governor of Rajasthan. Should this sum be not sufficient to cover the full amount recoverable the Contractor shall pay to the Department on demand the balance remaining dues.
The department shall, further, have the right to affect such recoveries under Public Demands Recovery Act.

Clause 16: Jurisdiction of Court:
In the event of any dispute arising between the parties hereto, in respect or any of the matters comprised in this agreement, the same shall be settled by a competent court having jurisdiction over the place, where agreement is executed any by no other court, after completion of proceedings under Clause 23 of this contract.